| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 03/01/00
PAGE : 321 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1, 353, 911. 29 RQUTE : 46
CALL CRDER : 321 CONTRACT I D : RS-24389-A COUNTI ES : BARTHOLOVEW
LETTI NG DATE : 02/22/00 10:00 AM DI STRI CT . SEYMOUR DI STRI CT
CONTRACT TI ME : 40 WORK DAYS
CONTRACT DESCRI PTI ON URBAN PROIECT(S) : NA
SET- ASI DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDCR NO. / NAVE BI D LOW BI D
1 35-1917625 M LESTONE CONTRACTCRS, L. P. $ 1,164, 025.70 100. 0000%
2 35-1357381 O MARA, DAVE CONTRACTCR $ 1,269, 105. 00 109. 0272%
| (1) 35-1917625 | (2) 35-1357381 [
| M LESTONE CONTRACTCRS, L.P. | O MARA, DAVE CONTRACTCR |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNI'T PRI CE AMOUNT|  UNIT PRICE AVOUNT
------------------------------------------ o m m o m e e o e e et e e e e e e e e e et e e e e e e e e e e meeoeoaooo-
SECTION 0001  ASPHALT RESURFACE
I I |
0001 105- 06790 6.000 MOS | 1500. 00000 9000. 00| 1500. 00000 9000. 00|
FIELD OFFICE, 27.9 n2 | | |
0002 110- 01001 LUMP|  50000. 00000 50000. 00|  50000. 00000 50000. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0003 202- 60820 33800.000 n2 | 0. 75000 25350. 00| 0. 75000 25350. 00|
SURFACE M LLING ASPHALT | | |
0004 303- 52309 1802.000 My | 13. 50000 24327. 00| 17. 00000 30634. 00|
COVPACTED AGGREGATE FOR SHOULDER 0, 53 | | |
0005 305- 05204 500.000 My | 40. 00000 20000. 00| 100. 00000 50000. 00|
HVA FOR PATCHI NG | | |
0009 402- 05495 1860.000 My | 36. 00000 66960. 00| 38. 00000 70680. 00|
HVA WEDGE AND LEVEL | | |
0010 406- 05520 59.000 My | 185. 00000 10915. 00| 175. 00000 10325. 00|
ASPHALT FOR TACK COAT | | |
0011 610- 05527 1240.000 My | 62. 00000 76880. 00| 60. 00000 74400. 00|
HVA FOR APPROACHES | | |
0012 720- 44000 98.000 EACH 350. 00000 34300. 00| 250. 00000 24500. 00|
CASTING ADJUST TO GRADE | | [
0013 801- 06203 3180.000 m | 0. 65000 2067. 00| 1. 00000 3180. 00|
TEMPORARY PAVEMENT MARKI NG, 100 nm | | |
0014 801- 06207 1980.000 m | 2. 40000 4752. 00| 3. 00000 5940. 00|
TEMPORARY PAVEMENT MARKI NG, REMOVABLE, | | |
100 mm | [ |
0015 801- 06640 98.000 EACH 52. 00000 5096. 00| 60. 00000 5880. 00|
CONSTRUCTI ON SIGN, A | | |
0016 801- 06775 LUMP|  55000. 00000 55000. 00|  40000. 00000 40000. 00|
MAI NTAI NI NG TRAFFI C | | |
0017 805- 02327 21.000 EACH 85. 00000 1785. 00| 250. 00000 5250. 00|

SI GNAL DETECTOR HOUSI NG, ADJUST TO GRADE| [ |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 03/01/00
PAGE : 321 -2
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1, 353, 911. 29 ROUTE : 46
CALL ORDER o321 CONTRACT I D : RS-24389-A COUNTI ES : BARTHOLOVEW
LETTI NG DATE : 02/22/00 10:00 AM DI STRI CT . SEYMOUR DI STRICT
SET- AS| DE :
| (1) 35-1917625 | (2) 35-1357381

I

| M LESTONE CONTRACTORS, L.P. | O MARA, DAVE CONTRACTOR |

LINE NO/ I TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT

------------------------------------------ ot m m e m e e e e e e e e e e e e m e e e e e et e e e e e e e e e e eeeeeeaa—oooon
0018 805-78470 600.000 m | 3. 50000 2100. 00| 1. 50000 900. 00|
S| GNAL CABLE, ROADWAY LOOP, 1C 14GA | | |
0019 805-78510 60.000 m | 3. 00000 180. 00| 7.00000 420. 00|
S| GNAL CABLE, 2C 16GA., SHI ELDED | | |
0020 805-78795 200.000 m | 20. 50000 4100. 00| 40. 00000 8000. 00|
SAW CUT FOR ROADVWAY LOOP AND SEALER | | |
0021 808-01226 310. 000 EACH 8. 75000 2712. 50| 10. 00000 3100. 00|

SNOWPLOMBLE RAI SED PAVEMENT MARKER |
CASTING | NSTALL |
0023 808- 04298 3.000 EACH 340. 00000 1020. 00

|

[ 400. 00000 1200. 00|

PAVEMENT MESSAGE MARKI NGS, | | [
THERMOPLASTI C, WORD (R X R) | |
0024 808- 06701 2100.000 m | 0. 80000 1680. 00| 1. 00000 2100. 00|
LI NE, THERMOPLASTI C, BROKEN, WH TE, | | [
100nm | | |
0025 808- 06703 1600.000 m | 0. 80000 1280. 00| 1. 00000 1600. 00|
LI NE, THERMOPLASTIC, SCLID, WH TE, 100mmj | [
0026 808- 06705 100.000 m | 3. 00000 300. 00| 5. 00000 500. 00|
LI NE, THERMOPLASTIC, SOLID, WH TE, 200 | | |
mm | | |
0027 808- 06712 1280.000 m | 0. 14000 179. 20| 0. 20000 256. 00|
LINE, PAINT, BROKEN, YELLOW 100 mm | | [
0028 808- 06713 14600.000 m | 0. 14000 2044. 00| 0. 20000 2920. 00|
LINE, PAINT, SOLID, WM TE, 100 rm | [
0029 808- 06714 9950.000 m | 0. 14000 1393. 00| 0. 20000 1990. 00|
LINE, PAINT, SOLID, YELLON 100 nm | | |
0031 808- 75245 5530.000 m | 0. 80000 4424. 00| 1. 00000 5530. 00|
LINE, THERMOPLASTIC, SOLID, YELLON [ [ |
100nm | | |
0032 808- 75297 900.000 m | 9. 00000 8100. 00| 10. 00000 9000. 00|
TRANSVERSE MARKI NGS, THERMOPLASTI C, | | |
STOP LINE, 600mm | | |
0033 808- 75320 33.000 EACH 57. 00000 1881. 00| 60. 00000 1980. 00|
PAVEMENT MESSAGE MARKI NGS, | | |
THERMOPLASTI C, LANE | NDI CATI ON ARROW | |
0034 808- 75325 18.000 EACH| 78. 00000 1404. 00| 80. 00000 1440. 00|
PAVEMENT MESSAGE MARKI NGS, | | |
THERVOPLASTI C, WORD ( ONLY) | | |
0035 808- 75994 310.000 EACH| 6. 25000 1937. 50| 7. 00000 2170. 00|
PRI SMATI C REFLECTCR | | |
0036 808- 75996 310.000 EACH| 3. 25000 1007. 50| 4. 00000 1240. 00|

SNOWPLOMBLE RAI SED PAVEMENT MARKER, | | |
REMOVE | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 03/01/00
PAGE : 321 -3
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1, 353, 911. 29 ROUTE : 46
CALL ORDER o321 CONTRACT I D : RS-24389-A COUNTI ES : BARTHOLOVEW
LETTI NG DATE : 02/22/00 10:00 AM DI STRI CT . SEYMOUR DI STRICT
SET- AS| DE :
| (1) 35-1917625 | (2) 35-1357381

I

| M LESTONE CONTRACTORS, L.P. | O MARA, DAVE CONTRACTOR |

LINE NO/ I TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT

0037 808- 92027 250.000 m | 2.90000 725. 00| 4. 00000 1000. 00|
LINE, THERMOPLASTIC, SOLID, YELLOW | | |
200mm , GORE AREA | | |

0038 202- 60820 2310.000 12 | 2. 80000 6468. 00| 4.00000 9240. 00|
SURFACE M LLING ASPHALT | | |
0039 202- 60822 90.000 n2 | 10. 00000 900. 00| 10. 00000 900. 00|
SURFACE M LLING PORTLAND CEMENT | | |
CONCRETE [ [ |
0040 305- 05731 3677.000 My | 40. 00000 147080. 00| 40. 00000 147080. 00|
W DENI NG W TH QCT/ QA HVA | | |
0041 401- 05454 7700.000 My | 31. 00000 238700. 00 35. 00000 269500. 00
QC/ QA HVA | NTERVEDI ATE 12.5 mm  MAI NLI NE| | |
0042 401- 05456 8100.000 My | 38. 50000 311850. 00 43. 00000 348300. 00|
QC/ QA HVA SURFACE 9.5 nm MAI NLI NE | | |
0043 402- 05486 525.000 My | 38. 00000 19950. 00| 45. 00000 23625. 00|
HVA | NTERVEDI ATE 12.5 nm SHOULDER | | |
0044 402- 05490 350.000 My | 40. 00000 14000. 00| 50. 00000 17500. 00|
HVA SURFACE 9.5 nm SHOULDER | | |
0045 808- 02066 990.000 m 2. 20000 2178. 00| 2. 50000 2475. 00|

|

TRANSVERSE MARKI NGS, THERMOPLASTI C, |
SOLI D WH TE CROSSHATCH LI NE, 150 mm | | |
SECTI ON TOTALS [ $ 1,164, 025. 70| $ 1,269, 105. 00|

CONTRACT TOTALS | $ 1,164, 025. 70| $ 1,269, 105. 00|




| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1, 500, 312. 80

CALL ORDER . 331 CONTRACT ID :
LETTI NG DATE : 02/22/00 10:00 AM DI STRI CT :
CONTRACT TI ME :
CONTRACT DESCRI PTI ON RURAL
SET- AS| DE :

VENDOR RANKI NG :

RS- 24506- A

CRAWFCRDSVI LLE DI STRI CT
60 WORK DAYS

ROUTE :
COUNTI ES :

PRQJECT( S)

DATE : 03/01/00
PAGE : 331 -1

1 35-1167376 KElI SER & KEI SER CONTRACTCRS
2 35-1917625 M LESTONE CONTRACTCRS, L. P.

231
MONTGOVERY TI PPECANCE
N A
TOTAL % OVER
BI D LOWVBI D
351, 393. 12 100. 0000%
479,903. 18 109. 5094%

[ (1) 35-1167376

LINE NO/ | TEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNT PRICE

SECTI ON 0001  ASPHALT RESURFACE

0001 105-06790 8.000 M3S | 977. 75000
FI ELD OFFI CE, 27.9 n? |

0002 105-06845 LUWP| 17400. 00000
CONSTRUCTI ON ENG NEERI NG |

0003 110-01001 LUWP| 65993. 47000
MOBI LI ZATI ON AND DEMCBI LI ZATI ON |

0005 202-02271 3.000 EACH 103. 12000
HEADWALL, REMOVE |

0006 202-60820 50722.000 nk2 | 0. 44000
SURFACE M LLING ASPHALT |

0008 211-02060 20.000 nB | 15. 60000
B BORROW FOR STRUCTURE BACKFI LL |

0009 303-52308 1691.000 My | 15. 79000
COVPACTED AGGREGATE FOR BASE, 0, 53 [

0010 305-05204 504.000 My | 163. 83000
HVA FOR PATCH NG |

0011 310-04014 145.000 n2 | 149. 81000

PATCHI NG FULL DEPTH, RElI NFORCED |
CONCRETE PAVEMENT |
0012 401-05454 8607.000 My | 32. 36000

QC/ QA HVA | NTERVEDI ATE 12.5 mm  MAI NLI NE|

0013 401- 05456 8428.000 My | 36. 01000
QU QA HVA SURFACE 9.5 nm MAI NLI NE |

0014 401- 05464 4743.000 My | 34. 09000
QU QA HVA SURFACE 9.5 nm SHOULDER |

0015 402- 05468 503.000 My | 42. 20000
HVA BASE 25.0 mm MAI NLI NE |

0016 402- 05481 811.000 My | 46. 66000
|

HVA BASE 25.0 mm SHOULDER

| (2) 35-1917625
| KEl SER & KEI SER CONTRACTCRS | M LESTONE CONTRACTCRS, L. P.

I
AMOUNT|

7822.

17400

65993

3009.

22317

312.

26700

82570.

21722

278522.
303492.
161688.

21226.

37841.

|
00|
I

. 00|

47|

I
36

. 68|

I
00

.89

I
32

45|

I
I
52|
I
28|
I

87|

I
60

|
AMOUNT|  UNIT PRI CE AMOUNT

UNIT PRI CE

o m e o m e

1300. 00000 10400. OOI|

10500. 00000 10500. OOI

74000. 00000 74000. OOI

650. 00000 1950. OOI

1. 00000 50722. OOI

11. 00000 220. OOI

24. 00000 40584. OOI

120. 00000 60480. OOI

265. 00000 38425. OOI

I

33. 00000 284031. OOI

37. 00000 311836. OOI

37. 00000 175491. OOI

85. 00000 42755. OOI

85. 00000 68935. OOI



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 03/01/00
PAGE : 331 -2
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 1, 500, 312. 80 ROUTE : 231
CALL ORDER . 331 CONTRACT I D : RS-24506-A COUNTI ES : MONTGOVERY Tl PPECANCE
LETTI NG DATE : 02/22/00 10:00 AM DI STRI CT ;. CRAWFORDSVI LLE DI STRI CT
SET- AS| DE :
| (1) 35-1167376 | (2) 35-1917625 [
| KEl SER & KEI SER CONTRACTORS | M LESTONE OONTRACTCRS, L.P. |
LINE NO/ |ITEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
__________________________________________ o
0017 402- 05486 2570.000 My | 34. 73000 89256. 10| 33. 00000 84810. 00|
HVA | NTERVEDI ATE 12.5 mm  SHOULDER | | |
0018 402- 05495 1000.000 My | 28. 92000 28920. 00| 43. 00000 43000. 00|
HVA WEDGE AND LEVEL | | [
0019 404-05511 220.000 n2 | 6. 92000 1522. 40| 8. 00000 1760. 00|
SEAL COAT, 2 | | [
0020 405- 05517 4.000 My | 272. 00000 1088. 00| 330. 00000 1320. 00|
ASPHALT FOR PRI VE COAT | | [
0021 406- 05520 85.000 My | 300. 00000 25500. 00| 175. 00000 14875. 00|
ASPHALT FOR TACK COAT | | [
0023 610- 05527 945.000 My | 63. 19000 59714. 55| 72. 00000 68040. 00|
HVA FOR APPROACHES | | [
0025 715-05708 24.000 m | 216. 00000 5184. 00| 140. 00000 3360. 00|
Pl PE, RElI NFORCED CONCRETE, 11, DO.3=50, | | |
375 mMm | | |
0026 715-46005 1. 000 EACH 250. 00000 250. 00| 300. 00000 300. 00|
PI PE END SECTI ON, 375 mm | | |
0027 720-44000 11. 000 EACH 500. 00000 5500. 00| 300. 00000 3300. 00|
CASTI NG ADJUST TO GRADE | | |
0028 730-26729 1.000 EACH 1852. 78000 1852. 78| 5000. 00000 5000. 00|
GRATED BOX END SECTION, I, 6:1, 375 nm | | [
0029 801- 06203 1482.000 m | 2. 55000 3779. 10| 2. 60000 3853. 20|
TEMPORARY PAVEMENT MARKI NG, 100 mm | | [
0030 801- 06207 1482.000 m | 2. 59000 3838. 38| 3. 20000 4742. 40|
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | [
100 mm | | |
0031 801- 06640 37.000 EACH 65. 00000 2405. 00| 66. 00000 2442. 00|
CONSTRUCTI ON SIGN, A | | |
0032 801-06775 LUWP| 47670. 04000 47670. 04| 42000. 00000 42000. 00|
MAI NTAI NI NG TRAFFI C | | [
0033 802- 76035 1.600 n2 | 188. 00000 300. 80| 190. 00000 304. 00|
SI G\, SHEET, ENCAPSULATED LENS W TH | | |
LEGEND 2. 54 nm THI CKNESS | | |
0034 802- 76055 19.200 m | 14. 00000 268. 80| 15. 00000 288. 00|
SIGN PCST, A | | |
0035 805-96014 25.000 m | 9. 35000 233. 75| 20. 00000 500. 00|
SAW CUT, FULL DEPTH | | |
0036 808- 06701 115.000 m | 1. 80000 207. 00| 1. 85000 212. 75|
LI NE, THERMOPLASTI C, BROKEN, WHI TE, | | |
100mMm | | |
0037 808-06703 175.000 m | 1. 80000 315. 00| 1. 85000 323. 75|

LINE, THERMOPLASTIC, SCLID, WA TE, 100nmj | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 03/01/00
PAGE : 331 -3
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 1, 500, 312. 80 ROUTE : 231
CALL ORDER . 331 CONTRACT I D : RS-24506-A COUNTI ES : MONTGOVERY Tl PPECANCE
LETTI NG DATE : 02/22/00 10:00 AM DI STRI CT ;. CRAWFORDSVI LLE DI STRI CT
SET- AS| DE :
| (1) 35-1167376 | (2) 35-1917625 [
| KEl SER & KEI SER CONTRACTORS | M LESTONE OONTRACTCRS, L.P. |
LINE NO/ |ITEM CODE / ALT
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
__________________________________________ o
0038 808-06712 3306.000 m | 0. 13000 429. 78| 0. 14000 462. 84|
LINE, PAINT, BROKEN, YELLON 100 mm | | [
0039 808-06713 29812.000 m | 0. 13000 3875. 56| 0. 14000 4173. 68|
LINE, PAINT, SCOLID, WH TE, 100 nm | | |
0040 808-06714 7344.000 m | 0. 13000 954. 72| 0. 14000 1028. 16|
LI NE, PAINT, SCLID, YELLOW 100 nmm | | |
0041 808- 75015 246.000 m | 0. 38000 93. 48| 0. 40000 98. 40|
LI NE, PAINT, SCOLID, WH TE, 300 nm | | |
0045 808- 75996 950. 000 EACH 2. 75000 2612. 50| 3. 00000 2850. 00|
SNOAPLOMWABLE RAI SED PAVEMENT MARKER, | | |
REMOVE | | |
0046 808-04298 1. 000 EACH 300. 00000 300. 00| 325. 00000 325. 00|
PAVEMENT MESSAGE MARKI NGS, | | |
THERMOPLASTI C, WORD (R X R) | | [
0047 203-02070 20.000 n8 | 33. 82000 676. 40| 130. 00000 2600. 00|
BORROW | | |
0048 715-05118 4,000 m | 264. 82000 1059. 28| 450. 00000 1800. 00|
PIPE, TYPE 1, O RCULAR 300 nm [ [ |
0049 715- 46000 1.000 EACH 100. 00000 100. 00| 280. 00000 280. 00|
PI PE END SECTI ON, 300 mm | | [
0050 621- 06559 1650.000 n2 | 1. 00000 1650. 00| 1. 00000 1650. 00|
MULCHED SEEDING R | | [
0051 621-01004 1.000 EACH 525. 00000 525. 00| 575. 00000 575. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0052 303- 04095 700.000 My | 19. 13000 13391. 00| 19. 00000 13300. 00|
COWPACTED AGGREGATE FOR SHOULDER, 0, 73 | | |
SECTI ON TOTALS | $ 1,351,393 12] $ 1,479, 903. 18|
__________________________________________ .
CONTRACT TOTALS [ $ 1,351, 393. 12 $ 1,479, 903. 18|




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 03/01/00
PAGE : 341 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 632, 735. 64 ROUTE : 431
CALL ORDER . 341 CONTRACT ID : RS-24523-A COUNTI ES : HAM LTON MARI ON
LETTI NG DATE : 02/22/00 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
CONTRACT TI ME : 40 WORK DAYS
CONTRACT DESCRI PTI ON : URBAN PROJIECT(S) : N A
SET- AS| DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDCR NO. / NAVE BI D LOW BI D
1 31-4351261 SHELLY & SANDS, |NC. $ 549, 961.00 100. 0000%
2 35-1917625 M LESTONE CONTRACTCRS, L. P. $  579,245.00 105. 3247%
3 35-0918397 R ETH R LEY CONSTRUCTI ON $ 591, 600.00 107. 5712%
4 35-1139301 E & B PAVING |NC $  635,337.89 115. 5241%
5 35-1151771 CALUVET ASPHALT PAVI NG CO $  694,399.12 126. 2633%
| (1) 31-4351261 | (2) 35-1917625 | (3) 35-0918397
| SHELLY & SANDS, |NC. | M LESTONE CONTRACTCRS, L.P. | RIETH R LEY CONSTRUCTI ON
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNI'T PRI CE AMOUNT|  UNIT PRI CE AVOUNT
------------------------------------------ o m m o m e e o e e et e e e e e e e e e et e e e e e e e e e e meeoeoaooo-
SECTI ON 0001  PAVEMENT REPAI R CR REHABI LI TATI ON
I I |
0001 105- 01925 6.000 MOS | 1500. 00000 9000. 00| 1900. 00000 11400. 00| 2200. 00000 13200. 00
FIELD OFFICE, 51.1 n2 | | |
0002 105- 06845 LUMP| 4800. 00000 4800. 00| 4500. 00000 4500. 00| 5300. 00000 5300. 00
CONSTRUCTI ON ENGI NEERI NG | | |
0003 110- 01001 LUMP|  25600. 00000 25600. 00|  28900. 00000 28900. 00|  15500. 00000 15500. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 202- 60820 129287.000 n2 | 0. 60000 77572. 20| 0. 30000 38786. 10| 0. 22000 28443. 14
SURFACE M LLI NG ASPHALT 25MM | | [
0005 401- 05456 9697.000 My | 38. 00000 368486. 00| 44. 50000 431516. 50 47.00000 455759. 00
QC/ QA HVA SURFACE 9.5 nm MAI NLI NE | | |
0006 406- 05520 32.300 My | 175. 00000 5652. 50| 160. 00000 5168. 00| 175. 00000 5652. 50
ASPHALT FOR TACK COAT | | |
0007 801- 06203 1221.000 m | 1. 60000 1953. 60| 1. 10000 1343. 10| 1. 60000 1953. 60
TEMPORARY PAVEMENT MARKI NG, 100 nm | | |
0008 801- 06207 1221.000 m | 0. 55000 671. 55| 3. 20000 3907. 20| 3. 50000 4273. 50
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | |
100 mm | [ |
0009 801- 06640 55.000 EACH 58. 00000 3190. 00| 60. 00000 3300. 00| 60. 00000 3300. 00
CONSTRUCTI ON SIGN, A | | |
0010 801- 06710 50.000 DAY | 16. 00000 800. 00| 18. 00000 900. 00| 16. 00000 800. 00
FLASH NG ARROW S| GN | | |
0011 801-06775 LUVP| 8800. 00000 8800. 00| 4179. 35000 4179.35]  14519. 39000 14519. 39
MAI NTAI NI NG TRAFFI C | | |
0012 805- 78470 1650.000 m | 4.10000 6765. 00| 4. 40000 7260. 00| 4. 00000 6600. 00
SI GNAL CABLE, ROADVAY LOOP, 1C 14GA. | | |
0013 805- 78795 550.000 m | 20. 40000 11220. 00| 22. 00000 12100. 00| 20. 00000 11000. 00

SAW CUT FOCR ROADWAY LOCP AND SEALER | [ |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 03/01/00
PAGE : 341 -2
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 632, 735. 64 ROUTE : 431
CALL ORDER . 341 CONTRACT ID : RS-24523-A COUNTI ES : HAM LTON MARI ON
LETTI NG DATE : 02/22/00 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (1) 31-4351261 | (2) 35-1917625 | (3) 35-0918397
| SHELLY & SANDS, | NC. | M LESTONE CONTRACTORS, L.P. | RIETH RILEY CONSTRUCTI ON
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0014 805- 94682 22.000 EACH 53. 00000 1166. 00| 55. 00000 1210. 00| 53. 00000 1166. 00
LOOP TESTI NG | | |
0015 808- 06701 4221.000 m | 0. 80000 3376. 80| 0. 75000 3165. 75| 0. 75000 3165. 75
LI NE, THERMOPLASTI C, BROKEN, WHI TE, | | |
100Mm | | |
0016 808-06703 5852.000 m | 0. 80000 4681. 60| 0. 75000 4389. 00| 0. 75000 4389. 00
LINE, THERMOPLASTIC, SOLID, WA TE, 100nm] | |
0017 808-06713 18000. 000 m | 0. 15000 2700. 00| 0. 15000 2700. 00| 0. 16000 2880. 00
LINE, PAINT, SOLID, WH TE, 100 nm | | |
0018 808-06714 18000. 000 m | 0. 15000 2700. 00| 0. 15000 2700. 00| 0. 16000 2880. 00
LI NE, PAINT, SCLID, YELLOW 100 nm | | |
0019 808- 75297 167.400 m | 8. 50000 1422. 90| 10. 00000 1674. 00| 8. 80000 1473. 12

TRANSVERSE MARKI NGS, THERMOPLASTI C, | | |
STOP LI NE, 600mm | | |

0020 808- 75320 89.000 EACH 49. 65000 4418. 85| 54. 00000 4806. 00| 50. 00000 4450. 00
PAVEMENT MESSAGE MARKI NGS, | | |
THERMOPLASTI C, LANE | NDI CATI ON ARROW | | |
0021 808- 75325 89.000 EACH 56. 00000 4984. 00| 60. 00000 5340. 00| 55. 00000 4895. 00
PAVEMENT MESSAGE MARKI NGS, | | |
THERMOPLASTI C, WORD ( ONLY) | | |
SECTI ON TOTALS | $ 549, 961. 00| $  579,245.00]| $ 591, 600.00
------------------------------------------ Ao m m e e e o e e et e e e e e et e e et e e e e e e e e e e e memeeoeoao--

CONTRACT TOTALS | $ 549, 961. 00| $ 579, 245. 00| $ 591, 600. 00




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 03/01/00
PAGE : 341 -3
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 632, 735. 64 ROUTE : 431
CALL ORDER . 341 CONTRACT ID : RS-24523-A COUNTI ES : HAM LTON MARI ON
LETTI NG DATE : 02/22/00 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (4) 35-1139301 | (5) 35-1151771 [
| E & B PAVING | NC | CALUVET ASPHALT PAVI NG CO |
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao

SECTI ON 0001 PAVEMENT REPAI R OR REHABI LI TATI ON

I
0001 105-01925 6. 000 MOS | 2000. 00000 12000. 00| 2000. 00000 12000. 00

TRANSVERSE MARKI NGS, THERMOPLASTI C, | |
STOP LINE, 600mm | |

|

FIELD OFFICE, 51.1 n2 | | |
0002 105- 06845 LUMP| 5100. 00000 5100. 00| 5385. 00000 5385. 00|
CONSTRUCTI ON ENGI NEERI NG | | |
0003 110- 01001 LUMP|  31700. 00000 31700.00|  34900. 00000 34900. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 202- 60820 129287.000 n2 | 0. 47000 60764. 89| 0. 44000 56886. 28|
SURFACE M LLI NG ASPHALT 25MM | | |
0005 401- 05456 9697.000 My | 46. 50000 450910. 50| 49. 99000 484753. 03|
QC/ QA HVA SURFACE 9.5 nm MAI NLI NE | | |
0006 406- 05520 32.300 My | 220. 00000 7106. 00| 150. 00000 4845, 00|
ASPHALT FOR TACK COAT | | |
0007 801- 06203 1221.000 m | 1. 50000 1831. 50| 1. 58000 1929. 18|
TEMPORARY PAVEMENT MARKI NG, 100 nm | | |
0008 801- 06207 1221.000 m | 1. 09000 1330. 89| 1. 34000 1636. 14|
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | |
100 mm | [ |
0009 801- 06640 55.000 EACH 55. 00000 3025. 00| 58. 07000 3193. 85|
CONSTRUCTI ON SIGN, A | | |
0010 801- 06710 50.000 DAY | 15. 00000 750. 00| 15. 84000 792. 00|
FLASH NG ARROW S| GN | | |
0011 801- 06775 LUMP|  20200. 00000 20200.00|  45480. 00000 45480. 00|
MAI NTAI NI NG TRAFFI C | | |
0012 805- 78470 1650.000 m | 3. 84000 6336. 00| 4. 05000 6682. 50
SI GNAL CABLE, ROADVAY LOOP, 1C 14GA | | |
0013 805- 78795 550.000 m | 19. 29000 10609. 50| 20. 37000 11203. 50|
SAW CUT FOR ROADVAY LOOP AND SEALER | | |
0014 805- 94682 22.000 EACH 50. 00000 1100. 00| 52. 80000 1161. 60|
LOOP TESTI NG | | |
0015 808- 06701 4221.000 m | 0. 72000 3039. 12 0. 76000 3207. 96|
LINE, THERMOPLASTIC, BROKEN, VI TE, | | |
100mMm | | |
0016 808- 06703 5852.000 m | 0. 72000 4213. 44 0. 76000 444752
LINE, THERMOPLASTIC, SOLID, WA TE, 100mmi | |
0017 808- 06713 18000.000 m | 0. 14000 2520. 00| 0. 14000 2520. 00|
LINE, PAINT, SOLID, WH TE, 100 nm | | |
0018 808- 06714 18000.000 m | 0. 14000 2520. 00| 0. 14000 2520. 00|
LINE, PAINT, SOLID, YELLOW 100 mm | | |
0019 808- 75297 167.400 m | 8. 25000 1381. 05| 8. 71000 1458. 05|
|

I



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 03/01/00
PAGE : 341 -4
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 632, 735. 64 ROUTE : 431
CALL ORDER . 341 CONTRACT ID : RS-24523-A COUNTI ES : HAM LTON MARI ON
LETTI NG DATE : 02/22/00 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (4) 35-1139301 | (5) 35-1151771 [
|E & B PAVING |NC | CALUVET ASPHALT PAVING CO |
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
0020 808- 75320 89.000 EACH 47. 00000 4183. 00| 49. 63000 4417. 07|
PAVEMENT MESSAGE MARKI NGS, | | |
THERMOPLASTI C, LANE | NDI CATI ON ARROW | | |
0021 808- 75325 89. 000 EACH 53. 00000 4717. 00| 55. 96000 4980. 44|

PAVEMENT MESSAGE MARKI NGS,
THERMOPLASTI C, WORD ( ONLY)
SECTI ON TOTALS |

|
|
$  635,337. 89

$  635,337. 89

|
$ 694,399 12

$ 694, 399. 12




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 03/01/00
PAGE : 351 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 3,072, 361. 52 RQUTE : SR 7
CALL ORDER . 351 CONTRACT I D : RS-24541-A COUNTI ES : JEFFERSON JENNI NGS
LETTI NG DATE : 02/22/00 10:00 AM DI STRI CT . SEYMOUR DI STRICT
CONTRACT TI ME : 80 WORK DAYS
CONTRACT DESCRI PTI ON : RURAL PRAJECT(S) : N A
SET- AS| DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDOR NO. / NAVE BI D LOWN BI D
1 35-1357381 O MARA, DAVE CONTRACTOR $ 2,394, 022.40 100. 0000%
2 35-1418333 ROGERS GROUP, | NC. $ 3,060, 250. 07 127. 8287%
3 35-1917625 M LESTONE CONTRACTORS, L. P. $ 3,325,691 14 138. 9164%
4 35-2040801 GOHVANN ASPHALT & CONSTRUCTI ON, | NC. $ 3,559, 955.00 148. 7018%
| (1) 35-1357381 | (2) 35-1418333 | (3) 35-1917625
| O MARA, DAVE CONTRACTOR | ROGERS GROUP, | NC. | M LESTONE CONTRACTCRS, L. P.
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AVMOUNT| UNIT PRICE AVMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ O
SECTI ON 0001  ASPHALT RESURFACE
I | |
0001 105- 06790 9.000 MS | 1000. 00000 9000. 00| 900. 00000 8100. 00| 1600. 00000 14400. 00
FI ELD OFFI CE, 27.9 n2 | | |
0002 110- 01001 LUMP|  12000. 00000 12000. 00|  88406. 69000 88406. 69| 160000. 00000 160000. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0003 202- 60820 191894.000 n2 | 0. 15000 28784. 10| 0. 40000 76757. 60| 0. 70000 134325. 80
SURFACE M LLING ASPHALT | | |
0004 303-52309 6002.000 My | 11. 50000 69023. 00| 14. 00000 84028. 00| 16. 00000 96032. 00
COVPACTED AGGREGATE FOR SHOULDER, 0, 53 | | |
0005 305- 05204 100.000 My | 80. 00000 8000. 00| 88. 00000 8800. 00| 94. 10000 9410. 00
HVA FOR PATCHI NG | | |
0007 401- 05454 36838.550 My | 26. 00000 957802. 30| 29. 20000 1075685. 66| 30. 50000 1123575. 78
QT QA HVA | NTERVEDI ATE 12.5 mm  MAI NLI NE| | [
0008 401- 05456 18706.000 My | 34. 00000 636004. 00| 38. 60000 722051. 60| 41. 00000 766946. 00
QC/ QA HVA SURFACE 9.5 mm MAI NLI NE | | |
0009 402- 05495 50.000 My | 70. 00000 3500. 00| 47. 00000 2350. 00| 80. 00000 4000. 00
HVA WEDGE AND LEVEL | |
0010 406- 05520 202.300 My | 100. 00000 20230. 00| 200. 00000 40460. 00| 170. 00000 34391. 00
ASPHALT FOR TACK COAT | | |
0011 610- 05527 3831.000 My | 40. 00000 153240. 00| 51. 00000 195381. 00| 60. 75000 232733.25
HVA FOR APPROACHES | |
0012 801- 06203 7395.000 m | 1. 00000 7395. 00| 2. 60000 19227. 00| 0. 60000 4437. 00
TEMPORARY PAVEMENT MARKI NG 100 mm | | [
0013 801- 06207 2465.000 m | 3. 00000 7395. 00| 3. 70000 9120. 50| 2. 10000 5176. 50
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | [
100 nm | [ |
0014 801- 06640 58.000 EACH| 80. 00000 4640. 00| 80. 00000 4640. 00| 83. 00000 4814. 00

CONSTRUCTI ON SI GN, A | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 03/01/00
PAGE : 351 -2
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 3,072, 361. 52 RQUTE : SR 7
CALL ORDER . 351 CONTRACT I D : RS-24541-A COUNTI ES : JEFFERSON JENNI NGS
LETTI NG DATE : 02/22/00 10:00 AM DI STRI CT . SEYMOUR DI STRICT
SET- AS| DE :
| (1) 35-1357381 | (2) 35-1418333 | (3) 35-1917625
| O MARA, DAVE CONTRACTOR | ROGERS GROUP, | NC. | M LESTONE CONTRACTCRS, L. P.
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0015 801-06775 LUWP| 25000. 00000 25000. 00| 59000. 00000 59000. 00| 105220. 00000 105220. 00
MAI NTAI NI NG TRAFFI C | | |
0016 808-01226 1721.000 EACH 6. 00000 10326. 00| 5. 70000 9809. 70| 6. 00000 10326. 00

SNOWPLOMBLE RAI SED PAVEMENT MARKER |
CASTING | NSTALL |
0017 808- 06712 4159.000 m | 0. 15000 623.

|
85| 0. 14000 582. 26| 0. 14000 582. 26
LINE, PAINT, BROKEN, YELLOW 100 mm | | |
0018 808- 06713 51296.000 m | 0. 15000 7694. 40| 0. 14000 7181. 44] 0. 14000 7181. 44
LINE, PAINT, SOLID, WA TE, 100 nm | |
0019 808- 06714 3613.000 m | 0. 15000 541. 95| 0. 14000 505. 82] 0. 14000 505. 82
LINE, PAINT, SOLID, YELLON 100 nm | | |
0020 808- 75297 6.800 m | 30. 00000 204. 00| 30. 00000 204. 00| 31. 00000 210. 80
TRANSVERSE MARKI NGS, THERMOPLASTI C, | | |
STOP LINE, 600mm | | |
0021 808- 75300 13.600 m | 8. 00000 108. 80| 8. 00000 108. 80 7.90000 107. 44
TRANSVERSE MARKI NGS, THERVOPLASTI C, | | |
CROSSVALK LI NE, 150mm | | |
0022 808- 75994 1721.000 EACH 7.00000 12047. 00| 7.00000 12047. 00| 7. 15000 12305. 15
PRI SMATI C REFLECTOR | | |
0023 808- 75996 1721.000 EACH 3. 00000 5163. 00| 3. 00000 5163. 00| 2. 90000 4990. 90
SNOWPLOWABLE RAI SED PAVEMENT MARKER, | | |
REMOVE | | |
0024 305- 05731 17200.000 My | 24. 00000 412800. 00| 36. 20000 622640. 00| 34.10000 586520. 00
W DENING W TH QO QA HVA | | |
0025 401- 06264 LUMP|  2500. 00000 2500.00]  8000. 00000 8000.00|  7500. 00000 7500. 00
PROFI LOGRAPH, HVA I | |
SECTI ON TOTALS | $ 2,394,022, 40| $ 3,060, 250. 07| $ 3,325 691. 14
------------------------------------------ 5 S

CONTRACT TOTALS [ $ 2,394, 022. 40| $ 3,060, 250. 07| $ 3,325,691 14




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 03/01/00
PAGE : 351 -3
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 3,072, 361. 52 RQUTE : SR 7
CALL ORDER . 351 CONTRACT I D : RS-24541-A COUNTI ES : JEFFERSON JENNI NGS
LETTI NG DATE : 02/22/00 10:00 AM DI STRI CT . SEYMOUR DI STRICT

SET- AS| DE :

| (4) 35-2040801
| GOHVANN ASPHALT & CONSTR., |

LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT

SECTI ON 0001  ASPHALT RESURFACE

I
0001 105-06790 9.000 M35 | 1100. 00000 9900. 00|

SNOWPLOMABLE RAI SED PAVEMENT NMARKER |
CASTI NG, | NSTALL

I
0017 808-06712 4159.000 m | 0. 13000 540. 67
LI NE, PAINT, BROKEN, YELLOW 100 nm |
0018 808-06713 51296.000 m | 0. 13000 6668. 48
LINE, PAINT, SCLID, WHITE, 100 mm |
0019 808-06714 3613.000 m | 0. 13000 469. 69
LINE, PAINT, SCLID, YELLOW 100 nm |
0020 808- 75297 6.800 m | 29. 50000 200. 60

TRANSVERSE MARKI NGS, THERMOPLASTI C, |
STOP LINE, 600mm |

|

FIELD OFFICE, 27.9 n2 | | |
0002 110- 01001 LUWP|  178000. 00000 178000. 00| |
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0003 202- 60820 191894.000 n2 | 0. 30000 57568. 20| |
SURFACE M LLING ASPHALT | | |
0004 303- 52309 6002.000 My | 15. 00000 90030. 00| |
COVPACTED AGGREGATE FOR SHOULDER 0, 53 | | |
0005 305- 05204 100.000 My | 140. 00000 14000. 00| |
HVA FOR PATCHI NG | [ |
0007 401- 05454 36838.550 My | 35.00000  1289349. 25| |
QC/ QA HVA | NTERVEDI ATE 12.5 mm  MAI NLI NE| | |
0008 401- 05456 18706.000 My | 51. 00000 954006. 00| |
QC/ QA HVA SURFACE 9.5 nm MAI NLI NE | | |
0009 402- 05495 50.000 My | 46. 00000 2300. 00| |
HVA WEDGE AND LEVEL | | |
0010 406- 05520 202.300 My | 175. 00000 35402. 50| |
ASPHALT FOR TACK COAT | | |
0011 610- 05527 3831.000 My | 54. 00000 206874. 00| |
HVA FOR APPROACHES | | |
0012 801- 06203 7395.000 m | 1. 00000 7395. 00| |
TEMPORARY PAVEMENT MARKI NG, 100 nm | | |
0013 801- 06207 2465.000 m | 2. 20000 5423. 00| |
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | |
100 mm | [ |
0014 801- 06640 58.000 EACH 79. 00000 4582. 00| |
CONSTRUCTI ON SIGN, A | | |
0015 801- 06775 LUMP|  62107. 61000 62107. 61| |
MAI NTAI NI NG TRAFFI C | | |
0016 808- 01226 1721.000 EACH| 5. 70000 9809. 70| |
I I

I I

I I

I I

I I

I I

I I

| I

I I

I |

I I



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 03/01/00
PAGE : 351 -4
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 3,072, 361. 52 RQUTE : SR 7
CALL ORDER . 351 CONTRACT I D : RS-24541-A COUNTI ES : JEFFERSON JENNI NGS
LETTI NG DATE : 02/22/00 10:00 AM DI STRI CT . SEYMOUR DI STRICT

SET- AS| DE :

| (4) 35-2040801
| GOHVANN ASPHALT & CONSTR., |

LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT

0021 808- 75300 13.600 m | 7.50000 102. 00|
TRANSVERSE MARKI NGS, THERMOPLASTI C, | |
CROSSVALK LI NE, 150mm | |

0022 808- 75994 1721.000 EACH 6. 80000 11702. 80

PRCFI LOGRAPH, HVA

|
I
I
I
I
SNOWPLOMBLE RAI SED PAVEMENT MARKER, | | I
I
I
I
|
SECTI ON TOTALS |

PRI SMATI C REFLECTOR | |
0023 808- 75996 1721.000 EACH 3. 50000 6023. 50|
REMOVE [ |
0024 305- 05731 17200.000 My | 35. 00000 602000. 00|
W DENI NG W TH QC/ QA HVA [ |
0025 401- 06264 LUVP| 5500. 00000 5500. 00|

I

|

I
$ 3,559, 955. 00|

CONTRACT TOTALS | $ 3,559, 955. 00| |




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 03/01/00
PAGE : 353 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 2,579, 813. 56 ROUTE : 50
CALL ORDER . 353 CONTRACT I D : RS-24542-A COUNTI ES : JACKSON LAVWRENCE
LETTI NG DATE : 02/22/00 10:00 AM DI STRI CT . SEYMOUR DI STRICT
CONTRACT TI ME : 75 WORK DAYS
CONTRACT DESCRI PTI ON : RURAL PRAJECT(S) : N A
SET- AS| DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK  VENDOR NQO / NAME BI D LON BI D
1 35-1357381 O MARA, DAVE CONTRACTCR $ 1,915, 485.22 100. 0000%
2 35-1418333 ROGERS GROUP, | NC $ 2,250, 446. 00 117. 4869%
3 35-1917625 M LESTONE CONTRACTCRS, L. P. $ 2, 443,384.45 127. 5595%
| (1) 35-1357381 | (2) 35-1418333 [(3) 35-1917625
| O MARA, DAVE CONTRACTCR | ROGERS GROP, | NC. | M LESTONE CONTRACTCRS, L. P
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ S S5
SECTI ON 0001  ASPHALT RESURFACE
| | |
0001 105- 06790 8.000 MS|  1000.00000 8000. 00| 800. 00000 6400.00|  1200. 00000 9600. 00
FIELD OFFI CE, 27.9 n2 | | |
0002 110- 01001 LUVMP|  45000. 00000 45000.00]  75000. 00000 75000.00]  99150. 00000 99150. 00
MOBI LI ZATI ON AND DEMDBI LI ZATI ON | | |
0003 202- 60820 208978.200 n2 | 0. 15000 31346. 73] 0. 50000 104489. 10| 0. 55000 114938. 01
SURFACE M LLING ASPHALT | | |
0005 303- 52309 4770.250 My | 12. 25000 58435. 56| 15. 30000 72984. 83| 16. 50000 78709. 13
COMPACTED AGGREGATE FCR SHOULDER, 0, 53 | | |
0006 305- 05204 500.000 My | 75. 00000 37500. 00| 64. 00000 32000. 00| 124. 00000 62000. 00
HVA FOR PATCH NG | |
0007 401- 05454 32853.700 My | 25. 00000 821342. 50| 28. 00000 919903. 60| 29. 50000 969184. 15
QU QA HVA | NTERVEDI ATE 12.5 nmm  MAI NLI NE] | |
0008 401- 05456 17534.200 My | 32. 25000 565477. 95| 36. 86000 646310. 61] 36. 00000 631231. 20
QU QA HVA SURFACE 9.5 mm MAI NLI NE | | |
0009 401- 06264 LUMP|  3000. 00000 3000.00]  8000. 00000 8000.00|  7400. 00000 7400. 00
PROFI LOGRAPH, HVA I | |
0010 402- 05495 500.000 My | 40. 00000 20000. 00| 34. 60000 17300. 00| 47. 50000 23750. 00
HVA VEDGE AND LEVEL | | |
0011 406- 05520 178.250 My | 160. 00000 28520. 00| 190. 00000 33867. 50| 170. 00000 30302. 50
ASPHALT FOR TACK COAT | | |
0012 506- 06333 59.200 ng | 100. 00000 5920. 00| 380. 00000 22496. 00| 221. 00000 13083. 20
PCCP PATCHI NG, FULL DEPTH | | |
0013 610- 05527 2393.000 My | 50. 00000 119650. 00| 50. 00000 119650. 00| 58. 00000 138794. 00
HVA FOR APPROACHES | | |
0014 708- 03613 30.000 n8 | 200. 00000 6000. 00| 220. 00000 6600. 00| 340. 00000 10200. 00
GROUT, CELLULAR | | |
0015 715- 01662 265.200 m | 40. 00000 10608. 00| 50. 00000 13260. 00| 90. 00000 23868. 00

Pl PE CLEANING 300nm TO 1200nm DI A | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 03/01/00
PAGE : 353 -2
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 2,579, 813. 56 ROUTE : 50
CALL ORDER . 353 CONTRACT I D : RS-24542-A COUNTI ES : JACKSON LAVWRENCE
LETTI NG DATE : 02/22/00 10:00 AM DI STRI CT . SEYMOUR DI STRICT
SET- AS| DE :
| (1) 35-1357381 | (2) 35-1418333 | (3) 35-1917625
| O MARA, DAVE CONTRACTOR | ROGERS GROUP, | NC. | M LESTONE CONTRACTCRS, L. P.
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0016 715-02837 15.500 m | 275. 00000 4262. 50| 220. 00000 3410. 00| 292. 00000 4526. 00
Pl PE, POLYETHYLENE LI NER, 250 mm | | |
0017 715-02979 95.000 m | 200. 00000 19000. 00| 205. 00000 19475. 00| 310. 00000 29450. 00
Pl PE, POLYETHYLENE LI NER, 300 mm | | |
0018 715-03403 103.500 m | 220. 00000 22770. 00| 220. 00000 22770. 00| 325. 00000 33637. 50
Pl PE, POLYETHYLENE LI NER, 375 mm | | |
0019 715-06063 52.500 m | 250. 00000 13125. 00| 250. 00000 13125. 00| 360. 00000 18900. 00
Pl PE, POLYETHYLENE LI NER, 550 mm | | |
0020 720- 44000 9.000 EACH 250. 00000 2250. 00| 380. 00000 3420. 00| 470. 00000 4230. 00
CASTI NG ADJUST TO GRADE | [ [
0021 801- 06203 5443.500 m | 1. 00000 5443. 50| 1. 70000 9253. 95| 0. 55000 2993. 93
TEMPORARY PAVEMENT MARKI NG, 100 mm | | [
0022 801- 06207 2722.000 m | 3. 00000 8166. 00| 2.90000 7893. 80| 1. 95000 5307. 90
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | |
100 mm | | |
0023 801- 06640 56. 000 EACH 60. 00000 3360. 00| 75. 00000 4200. 00| 78. 50000 4396. 00
CONSTRUCTI ON SI GN, A | | |
0024 801-06775 LUWP| 30000. 00000 30000. 00| 44431. 70000 44431. 70| 85000. 00000 85000. 00
MAI NTAI NI NG TRAFFI C | | |
0025 807-98690 2.000 EACH 500. 00000 1000. 00] 400. 00000 800. 00| 230. 00000 460. 00
HANDHOLE ADJUSTED TO GRADE | | [
0026 808-01226 1777.000 EACH 7.00000 12439. 00| 6. 70000 11905. 90| 6. 50000 11550. 50

SNOANPLOMBLE RAI SED PAVEMENT NMARKER |
CASTI NG, | NSTALL [
0027 808-06712 3357.500 m | 0. 15000 503. 63

|
| 0. 14000 470. 05| 0. 14000 470. 05
LI NE, PAINT, BROKEN, YELLOW 100 mm | | |
0028 808- 06713 54432.000 m | 0. 15000 8164. 80| 0. 14000 7620. 48| 0. 14000 7620. 48
LINE, PAINT, SOLID, WH TE, 100 nm | | [
0029 808- 06714 33617.000 m | 0. 15000 5042. 55| 0. 14000 4706. 38| 0. 14000 4706. 38
LINE, PAINT, SOLID, YELLON 100 nm | | |
0030 808- 75274 500.000 m | 3. 50000 1750. 00| 3. 30000 1650. 00| 3. 20000 1600. 00
TRANSVERSE MARKI NGS, THERMOPLASTI C, | | [
SOLI D, YELLOW CROSSHATCH LINE, 200 nm | | [
0031 808- 75297 52.600 m | 10. 00000 526. 00| 10. 00000 526. 00| 9. 70000 510. 22
TRANSVERSE MARKI NGS, THERMOPLASTI C, | | [
STOP LINE, 600nm | | [
0032 808- 75994 1777.000 EACH| 6. 50000 11550. 50| 6. 30000 11195. 10| 6. 45000 11461. 65
PRI SMATI C REFLECTCOR | | |
0033 808- 75996 1777.000 EACH| 3. 00000 5331. 00| 3. 00000 5331. 00| 2. 45000 4353. 65

SNOWPLOMBLE RAI SED PAVEMENT MARKER, | | |
REMOVE | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 03/01/00
PAGE : 353 -3
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 2,579, 813. 56 ROUTE : 50
CALL ORDER . 353 CONTRACT I D : RS-24542-A COUNTI ES : JACKSON LAVWRENCE
LETTI NG DATE : 02/22/00 10:00 AM DI STRI CT . SEYMOUR DI STRICT
SET- AS| DE :
| (1) 35-1357381 | (2) 35-1418333 | (3) 35-1917625
| O MARA, DAVE CONTRACTOR | ROGERS GROUP, | NC. | M LESTONE CONTRACTCRS, L. P.
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
SECTI ON TOTALS | $ 1,915, 485. 22| $ 2,250, 446. 00| $ 2,443, 384.45
------------------------------------------ e m o m m e e e e e e e e e e et et e e e e e e e e e e e e e e e e e e e e e e e e e eeeaaeao

CONTRACT TOTALS | $ 1,915, 485. 22| $ 2,250, 446. 00| $ 2,443,384.45




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 03/01/00
PAGE : 361 -1
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 2, 247,772.17 ROUTE : 41
CALL ORDER . 361 CONTRACT ID : RS-24642-A COUNTI ES : SULLI VAN
LETTI NG DATE : 02/22/00 10:00 AM DI STRI CT : VINCENNES DI STRI CT
CONTRACT TI ME : 75 WORK DAYS
CONTRACT DESCRI PTI ON : RURAL PRAJECT(S) : N A
SET- AS| DE :
VENDOR RANKI NG :
TOTAL % OVER
RANK VENDCR NO. / NAMVE Bl D LOW BI D
1 35- 0734255 WABASH VALLEY ASPHALT CO $ 1,737,156.12 100. 0000%
2  35-1418333 ROGERS GROUP, | NC. $ 1,828,041.58 105. 2318%
3 35-1139301 E & B PAVING | NC $ 2,113,791.90 121. 6811%
| (1) 35-0734255 | (2) 35-1418333 | (3) 35-1139301
| WABASH VALLEY ASPHALT CO | ROGERS GROUP, | NC. | E & B PAVING | NC
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
__________________________________________ o
SECTI ON 0001 ASPHALT RESURFACE
I I |
0001 105-06790 10. 000 MCS | 994, 00000 9940. 00| 900. 00000 9000. 00| 1500. 00000 15000. 00
FI ELD OFFI CE, 27.9 n2 | | |
0002 105- 06845 LUVP| 4030. 00000 4030. 00| 3100. 00000 3100. 00| 8100. 00000 8100. 00
CONSTRUCTI ON ENG NEERI NG | |
0003 110-01001 LUVP| 81500. 00000 81500. 00| 64819. 08000 64819. 08| 105600. 00000 105600. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | |
0004 202-60820 275000. 000 n2 | 0. 68000 187000. 00| 0. 25000 68750. 00| 0. 63000 173250. 00
SURFACE M LLI NG, ASPHALT | | [
0005 203-91878 50.000 m | 16. 05000 802. 50| 27. 50000 1375. 00| 18. 00000 900. 00
LI NEAR DI TCH GRADI NG | | [
0006 213-52830 50.000 n8 | 91. 42000 4571. 00| 230. 00000 11500. 00| 220. 00000 11000. 00
FLOMBLE MORTAR | | [
0007 213-52831 5.000 EACH 217. 67000 1088. 35| 500. 00000 2500. 00| 475. 00000 2375. 00
DRI LLED HOLE FOR FLOMBLE MORTAR | | |
0008 303-52309 100. 000 My | 3. 00000 300. 00| 30. 25000 3025. 00| 20. 00000 2000. 00
COWPACTED AGGREGATE FOR SHOULDER, 0, 53 | | |
0009 305-05204 235.000 My | 128. 79000 30265. 65| 120. 00000 28200. 00| 150. 00000 35250. 00
HVA FOR PATCHI NG | | |
0010 401- 05457 18600. 000 My | 36. 59000 680574. 00| 47. 92000 891312. 00| 49. 00000 911400. 00
QC/ QA HVA SURFACE 12.5 nm MAI NLI NE | | [
0011 401- 05465 9900. 000 My | 32. 71000 323829. 00| 34. 15000 338085. 00| 37. 00000 366300. 00
QC/ QA HVA SURFACE 12.5 mm SHOULDER | | |
0012 405- 05517 50.000 My | 280. 08000 14004. 00| 275. 00000 13750. 00| 380. 00000 19000. 00
ASPHALT FOR PRI ME COAT | | |
0013 406- 05520 90.000 My | 190. 00000 17100. 00| 170. 00000 15300. 00| 225. 00000 20250. 00
ASPHALT FOR TACK COAT | | |
0014 610- 05527 1900.000 My | 58. 55000 111245. 00| 43. 50000 82650. 00| 70. 00000 133000. 00

HVA FCR APPROACHES



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 03/01/00
PACGE : 361 -2
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 2, 247,772.17 ROUTE : 41
CALL ORDER . 361 CONTRACT ID : RS-24642-A COUNTI ES : SULLI VAN
LETTI NG DATE : 02/22/00 10:00 AM DI STRI CT : VINCENNES DI STRI CT
SET- AS| DE :
| (1) 35-0734255 | (2) 35-1418333 (3) 35-1139301

| WABASH VALLEY ASPHALT CO | ROGERS GROUP, | NC. E & B PAVING |NC

LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT

------------------------------------------ o m m o m e m oo e e et m e e e e e e o e e e e o e e e e e e e e e ememeeoaoao-o

0015 616- 06406 100.000 n2 | 16. 36000 1636. 00| 19. 00000 1900. 00| 29. 00000 2900. 00
Rl PRAP, REVETMENT | | |

0016 715- 46040 2.000 EACH 630. 58000 1261. 16| 1400. 00000 2800. 00| 610. 00000 1220. 00
Pl PE END SECTION, 900 mm | | |

0017 716-90322 65.000 m | 1820. 00000 118300. 00 2050. 00000 133250. 00| 1820. 00000 118300. 00
Pl PE, JACKED, 900 mm | |

0018 801- 01093 20.000 EACH 525. 00000 10500. 00 550. 00000 11000. 00| 525. 00000 10500. 00
TEMPORARY WORKS| TE SPEED LIM T SI GN | |
ASSEMBLY | |

0019 801- 06203 2565.000 m | 2. 80000 7182. 00 0. 70000 1795. 50| 1. 50000 3847. 50
TEMPORARY PAVEMENT MARKI NG, 100 mm | |

0020 801- 06207 2565.000 m | 3. 26000 8361. 90 3. 20000 8208. 00| 3. 24000 8310. 60
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | |
100 mm | |

0021 801- 06640 29.000 EACH 75. 00000 2175. 00 78. 00000 2262. 00| 75. 00000 2175. 00
CONSTRUCTI ON SIGN, A | |

0022 801- 06775 LUMP|  40527. 16000 40527.16]  48000. 00000 48000.00|  80100. 00000 80100. 00
MAI NTAI NI NG TRAFFI C |

PAVEMENT MESSAGE MARKI NGS, |

I

I

I

I

|

I

|

I

I|

I

I

| |
0023 808- 04097 1.000 EACH 109. 00000 109. 00| 115. 00000 115. 00| 109. 00000 109. 00

I

THERMOPLASTI C, WWORD ( AHEAD) |

I

I

I

I

I

I

|

I

II

I

I

0024 808- 06701 6415.000 m | 0. 72000 4618. 80 0. 80000 5132. 00| 0. 72000 4618. 80
LI NE, THERMOPLASTI C, BROKEN, WA TE, | |
100mMm |

0025 808- 06703 25650.000 m | 0. 72000 18468. 00 0. 75000 19237. 50| 0. 72000 18468. 00
LI NE, THERMOPLASTIC, SOLID, WA TE, 100mmj |

0026 808- 75245 25650.000 m | 0. 72000 18468. 00 0. 75000 19237. 50| 0. 72000 18468. 00
LI NE, THERVOPLASTIC, SOLID, YELLOW [ |
100mMm | |

0027 808- 75320 16.000 EACH| 55. 00000 880. 00 60. 00000 960. 00| 55. 00000 880. 00
PAVEMENT MESSAGE MARKI NGS, | |
THERVOPLASTI C, LANE | NDI CATI ON ARROW | |

0028 808- 75325 8.000 EACH| 75. 00000 600. 00 80. 00000 640. 00| 75. 00000 600. 00
PAVEMENT MESSAGE MARKI NGS, | |
THERVOPLASTI C, WORD ( ONLY) | |

0029 808- 75996 1060. 000 EACH 3. 16000 3349. 60| 3.00000 3180. 00| 2. 75000 2915. 00
SNOWPLOWABLE RAI SED PAVEMENT MARKER, | | [
REMOVE | | |

0030 808- 75998 1060. 000 EACH| 21. 00000 22260. 00| 24. 25000 25705. 00| 23. 00000 24380. 00
SNOWPLOWABLE RAI SED PAVEMENT MARKER [ | [

0031 808- 94435 1.000 EACH 75. 00000 75. 00| 78. 00000 78. 00| 75. 00000 75. 00

PAVEMENT MESSAGE MARKI NGS, | | |
THERMOPLASTI C, WORD ( STCP) | | I



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 03/01/00
PACGE : 361 -3
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 2, 247,772.17 ROUTE : 41
CALL ORDER . 361 CONTRACT ID : RS-24642-A COUNTI ES : SULLI VAN
LETTI NG DATE : 02/22/00 10:00 AM DI STRI CT : VINCENNES DI STRI CT
SET- AS| DE :
| (1) 35-0734255 | (2) 35-1418333 | (3) 35-1139301
| WABASH VALLEY ASPHALT CO | ROGERS GROUP, | NC. | E & B PAVING | NC
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0032 402- 05495 250.000 My | 48. 54000 12135. 00| 44. 70000 11175. 00| 50. 00000 12500. 00
HVA WEDGE AND LEVEL | |
SECTI ON TOTALS | $ 1,737, 156. 12| $ 1,828, 041.58| $ 2,113,791.90
------------------------------------------ e m o m m e e e e e e e e e e e e e e et e e e e e e e e e e e e e e e e e e e e e e e e eaeaaaao

CONTRACT TOTALS | $ 1,737, 156. 12| $ 1,828, 041.58| $ 2,113,791.90




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 03/01/00

PAGE : 369 -1
TABULATI ON OF BI DS

ENG NEER S ESTI MATE: NONE BELOW ROUTE : 42

CALL ORDER . 369 CONTRACT I D : RS-24654-C COUNTI ES : CLAY

LETTI NG DATE : 02/22/00 10:00 AM DI STRI CT ;. CRAWFORDSVI LLE DI STRI CT

CONTRACT TI ME : 10/28/00 COVPLETI ON DATE
CONTRACT DESCRI PTI ON : RURAL PRAJECT(S) : N A
SET- AS| DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDOR NO. / NAME BI D LOWVBI D
1 35-1917625 M LESTONE CONTRACTCRS, L.P. $ 1,025,971.50 100. 0000%




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 03/01/00
PAGE : 371 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1, 116, 902. 30 ROUTE : 55
CALL ORDER . 371 CONTRACT I D : RS-24655-A COUNTI ES : BENTON NEWTON
LETTI NG DATE : 02/22/00 10:00 AM DI STRI CT ;. CRAWFORDSVI LLE DI STRI CT
CONTRACT TIME : 11/15/00 COVPLETI ON DATE
CONTRACT DESCRI PTI ON : RURAL PRAJECT(S) : N A
SET- AS| DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDOR NO. / NAME BI D LOWVBI D
1 35-1167376 KEI SER & KEI SER CONTRACTCRS $ 888, 787. 88 100. 0000%
2 35-1917625 M LESTONE CONTRACTCRS, L. P. $ 974, 873. 50 109. 6857%

| (1) 35-1167376 | (2) 35-1917625 |
| KEI SER & KEI SER OONTRACTORS | M LESTONE OONTRACTCRS, L.P. |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNI'T PRI CE AMOUNT|  UNIT PRICE AMOUNT

SECTI ON 0001  ASPHALT RESURFACE

| |
1000. 00000 6000. 00| 1500. 00000 9000. 00|

0001 105- 06790 6.000 MS |
FIELD OFFI CE, 27.9 n2 | | |
0002 105- 06845 LUMP|  13500. 00000 13500. 00|  11500. 00000 11500. 00|
CONSTRUCTI ON ENG NEERI NG | | |
0003 110- 01001 LUMP|  10638. 59000 10638.59|  48000. 00000 48000. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 202- 60820 9250.000 n2 | 1. 54000 14245, 00| 1. 50000 13875. 00|
SURFACE M LLING ASPHALT | | [
0005 303- 52308 200.000 My | 18. 92000 3784. 00| 10. 00000 2000. 00|
COMPACTED AGGREGATE FOR BASE, 0, 53 | | |
0006 303-52309 6390.000 My | 12. 23000 78149. 70| 12. 00000 76680. 00|
COVPACTED AGGREGATE FOR SHOULDER, 0, 53 | | |
0007 305- 05204 808.000 My | 56. 60000 45732. 80| 75. 00000 60600. 00|
HVA FOR PATCHI NG | | |
0008 401- 05457 15300.000 My | 32.51000 497403. 00| 35. 00000 535500. 00|
QT QA HVA SURFACE 12.5 nm MAI NLI NE | | [
0009 402- 05495 3255.000 My | 33. 03000 107512. 65| 36. 00000 117180. 00|
HVA WEDGE AND LEVEL | | [
0010 406- 05520 45.000 My | 361. 09000 16249. 05| 220. 00000 9900. 00|
ASPHALT FOR TACK COAT | | |
0011 608- 04396 5.000 EACH 350. 00000 1750. 00| 250. 00000 1250. 00|
SHOULDER DRAI N | | |
0012 610- 05527 890.000 My | 69. 21000 61596. 90| 60. 00000 53400. 00|
HVA FOR APPROACHES | | [
0013 615- 06525 2.000 EACH 270. 00000 540. 00| 350. 00000 700. 00|
CASTI NG ADJUSTED TO GRADE, MONUVENT | | [
0014 615- 06527 10. 000 EACH| 200. 00000 2000. 00| 325. 00000 3250. 00|
MONUVENT, SECTI ON CORNER | | [
0015 801- 06203 618.000 m | 0. 86000 531. 48| 2. 00000 1236. 00|

TEMPORARY PAVEMENT MARKI NG 100 mm | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

DATE : 03/01/00
PAGE : 371 -2

ENG NEER S ESTI MATE: $ 1, 116, 902. 30 ROUTE : 55
CALL ORDER . 371 CONTRACT I D : RS-24655-A COUNTI ES : BENTON NEWTON
LETTI NG DATE : 02/22/00 10:00 AM DI STRI CT ;. CRAWFORDSVI LLE DI STRI CT
SET- AS| DE :
| (1) 35-1167376 | (2) 35-1917625

I

| KEI SER & KEI SER CONTRACTORS | M LESTONE CONTRACTCRS, L.P. |

LINE NO/ I TEM CODE / ALT | | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT]|

__________________________________________ o
0016 801- 06207 1561.000 m | 2. 58000 4027. 38 2. 50000 3902. 50|
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | [
100 nm | [ |
0017 801- 06640 30.000 EACH 50. 00000 1500. 00| 65. 00000 1950. 00|
CONSTRUCTI ON SIGN, A | | |
0018 801- 06775 LUMP|  16950. 53000 16950. 53|  18350. 00000 18350. 00|
MAI NTAI NI NG TRAFFI C | | |
0019 808- 06712 3893.000 m | 0. 14000 545, 02| 0. 14000 545. 02|
LINE, PAINT, BROKEN, YELLOW 100 mm [ | |
0020 808- 06713 31442.000 m | 0. 14000 4401. 88| 0. 14000 4401. 88|
LINE, PAINT, SOLID, WH TE, 100 nm | | |
0021 808- 06714 5665.000 m | 0. 14000 793. 10| 0. 14000 793. 10]
LINE, PAINT, SOLID, YELLOW 100 mm | | |
0022 808- 75297 24.000 m | 10. 70000 256. 80| 10. 00000 240. 00|

TRANSVERSE MARKI NGS, THERMOPLASTI C, | | |
STOP LI NE, 600mm | | |
0023 808- 75320 2.000 EACH 55. 00000 110. 00| 50. 00000 100. 00|
PAVEMENT MESSAGE MARKI NGS, | | |
THERMOPLASTI C, LANE | NDI CATI ON ARROW | | |
0024 808- 75340 2.000 EACH 285. 00000 570. 00| 260. 00000 520. 00|
PAVEMENT MESSAGE MARKI NGS, | | |
THERMOPLASTI C, WORD, RXR | | |
SECTI ON TOTALS | $  888,787.88 $  974,873.50|

CONTRACT TOTALS | $ 888, 787.88] $  974,873.50]|

UNT PRI CE AMOUNT




| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

ENG NEER S ESTI MATE: NONE BELOW

CALL ORDER . 373 CONTRACT ID :
LETTI NG DATE : 02/22/00 10:00 AM DI STRI CT :
CONTRACT TI ME :
CONTRACT DESCRI PTI ON RURAL
SET- AS| DE :

VENDOR RANKI NG :

RS- 24656- A
CRAWFCRDSVI LLE DI STRI CT
09/ 30/00 COVPLETI ON DATE

ROUTE :
COUNTI ES :

PRQJECT( S)

243
ONEN

DATE : 03/01/00
PAGE : 373 -1

PUTNAM

1  35-0918397 RI ETH RI LEY CONSTRUCTI ON
2 35-1917625 M LESTONE CONTRACTCRS, L. P.

859, 312. 31
906, 161. 00

100. 0000%
105. 4518%




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 03/01/00
PAGE : 375 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 875, 612. 78 ROQUTE : SR 28
CALL ORDER . 375 CONTRACT I D : RS-24657-A COUNTI ES : CLI NTON TI PPECANCE
LETTI NG DATE : 02/22/00 10:00 AM DI STRI CT ;. CRAWFORDSVI LLE DI STRI CT
CONTRACT TI ME : 50 WORK DAYS
CONTRACT DESCRI PTI ON : RURAL PRAJECT(S) : N A
SET- AS| DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDOR NO. / NAME BI D LOWVBI D
1 35-1167376 KEI SER & KEI SER CONTRACTCRS $ 635, 915. 95 100. 0000%
2 35-1917625 M LESTONE CONTRACTCRS, L. P. $ 751, 667. 29 118. 2023%

| (1) 35-1167376 | (2) 35-1917625 |
| KEI SER & KEI SER OONTRACTORS | M LESTONE OONTRACTCRS, L.P. |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNI'T PRI CE AMOUNT|  UNIT PRICE AMOUNT

SECTI ON 0001  ASPHALT RESURFACE

| |
950. 67000 5704. 02| 1500. 00000 9000. 00|

0001 105- 06790 6.000 MS |
FIELD OFFI CE, 27.9 n2 | | |
0002 110-01001 LUMP|  21998. 59000 21998.59|  37560. 00000 37560. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0003 202-02271 10. 000 EACH| 523. 70000 5237. 00| 600. 00000 6000. 00|
HEADWALL, REMOVE | | |
0004 202- 60820 43638.000 n2 | 0. 36000 15709. 68| 0. 75000 32728. 50|
SURFACE M LLI NG ASPHALT | | |
0005 202- 60822 420.000 n2 | 2. 45000 1029. 00| 1. 20000 504. 00|
SURFACE M LLI NG, PORTLAND CEMENT | | [
CONCRETE [ [ |
0006 213-52830 8.400 nB8 | 325. 00000 2730. 00| 275. 00000 2310. 00|
FLOMBLE MORTAR | | [
0007 303-52309 5315.000 My | 14. 52000 77173. 80| 14. 50000 77067. 50|
COMPACTED AGGREGATE FOR SHOULDER, 0, 53 | | |
0008 305- 05204 700.000 My | 62. 83000 43981. 00| 71. 00000 49700. 00|
HVA FOR PATCHI NG | | |
0009 401- 05455 4994.000 My | 27. 90000 139332. 60| 33. 50000 167299. 00|
QT QA HVA | NTERVEDI ATE 19.0 nm MAI NLI NE| | |
0010 401- 05456 5857.000 My | 31. 13000 182328. 41| 40. 00000 234280. 00|
QC/ QA HVA SURFACE 9.5 mm MAI NLI NE | | |
0011 401- 05464 42.000 My | 51. 17000 2149. 14| 40. 00000 1680. 00|
QC/ QA HVA SURFACE 9.5 mm SHOULDER | | |
0012 406- 05520 46.000 My | 288. 48000 13270. 08| 175. 00000 8050. 00|
ASPHALT FOR TACK CQOAT | | |
0013 608- 04396 2.000 EACH 348. 55000 697. 10| 275. 00000 550. 00|
SHOULDER DRAI N | | |
0014 610- 05527 1063.000 My | 60. 97000 64811. 11| 50. 00000 53150. 00|

HVA FOR APPROACHES | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON

ENG NEER S ESTI MATE: $  875,612.78

TABULATI ON CF BI DS

CALL ORDER . 375 CONTRACT ID :
LETTI NG DATE : 02/22/00 10:00 AM DI STRI CT :
SET- AS| DE :

RS-24657- A
CRAWFCRDSVI LLE DI STRI CT

RQOUTE :

COUNTI ES

DATE : 03/01/00
PAGE : 375 -2

SR 28
CLI NTCN TI PPECANCE

| (1) 35-1167376

LINE NO/ I TEM CODE / ALT

I
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE

__________________________________________ o e e e e e e e e e e e e m e e =

0015 615- 06525 4.000 EACH 300. 00000
CASTI NG ADJUSTED TO GRADE, MONUMENT |

0016 615- 06527 5.000 EACH 200. 00000
MONUVENT, SECTI ON CORNER |

0017 715- 01662 14.300 m | 130. 00000
Pl PE CLEANING, 300mm TO 1200mm DI A |

0019 715-05119 5.000 m | 52. 38000
PIPE, TYPE 1, O RCULAR 375 mm |

0020 715- 44240 1.200 n8 | 100. 00000
CONCRETE, A, STRUCTURES FOR END CAPS. |

0021 715- 46005 10. 000 EACH| 111. 19000
Pl PE END SECTION, 375 mm |

0022 715- 96914 28.000 m | 740. 00000
Pl PE, POLYETHYLENE LINER 1050 nm |

0024 801- 06203 3740.000 m | 2.00000
TEMPORARY PAVEMENT MARKI NG, 100 nm |

0025 801- 06207 986.000 m | 2. 65000
TEMPORARY PAVEMENT MARKI NG REMOVABLE, |
100 nm |

0026 801- 06640 33.000 EACH 59. 00000
CONSTRUCTI ON SI GN, A |

0027 801-06775 LUMP|  16236. 53000
MAI NTAI NI NG TRAFFI C |

0028 808- 06712 1870.000 m | 0. 13000
LINE, PAINT, BROKEN, YELLON 100 mm |

0029 808- 06713 19132.000 m | 0. 13000
LINE, PAINT, SOLID, WA TE, 100 nm |

0030 808- 06714 7861.000 m | 0. 13000
LINE, PAINT, SOLID, YELLOW 100 mm

0031 808- 75996 418.000 EACH 3. 50000
SNOWPLOWABLE RAI SED PAVEMENT MARKER, |
REMOVE |

SECTI ON TOTALS [ $

CONTRACT TOTALS |

1111.

20720.

7480.

2612.

1947

16236

243.

| (2) 35-1917625 |
| KEI SER & KEI SER CONTRACTORS | M LESTONE CONTRACTORS, L.P. |

90|

00|
I
00|
I
90|
I
I

. 00|

I
.53

I
10|

. 16|

. 93|

UNI T PRI CE

3000. 00000

275. 00000

415. 00000

3. 00000

4.00000

60. 00000

22000. 00000

0. 13000

0. 13000

0. 13000

3. 50000

I
ANOUNT]

UNT PRI CE AMOUNT




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 03/01/00
PAGE : 391 -1
TABULATI ON OF BI DS

ENG NEER S ESTI MATE: $ 2,671,571.63 ROUTE : 20

CALL ORDER © 391 CONTRACT I D : RS-24669-A COUNTI ES : LAGRANGE

LETTI NG DATE : 02/22/00 10:00 AM DI STRI CT . FT. WAYNE DI STRICT

CONTRACT TIME : 07/31/00 COVPLETI ON DATE
CONTRACT DESCRI PTI ON RURAL PRQIECT( S) N A
SET- AS| DE :
VENDOR RANKI NG :
TOTAL % OVER
RANK VENDCR NO. / NAMVE Bl D LOW BI D

1 35-1065659 BROOKS CONSTRUCTI ON $ 2,118,126.45 100. 0000%
2 35-1185040 NI BLOCK EXCAVATI NG | NC. $ 2,175,642.50 102. 7154%
3 34-4272670 JOHNSQN, S. E. COVWPAN ES $ 2,282,269. 40 107. 7494%

| (1) 35- 1065659
| BROOKS CONSTRUCTI ON

LINE NO/ | TEM CODE / ALT
| TEM DESCRI PTI ON QUANTI TY |
SECTI ON 0001 RESURFACE

I
0001 105-01925 6.000 M35 |

FIELD OFFICE, 51.1 n2 |
LUMP|

0002 110-01001
MOBI LI ZATI ON AND DEMOBI LI ZATI ON [
0003 202- 60820 186600. 000 n2 |
SURFACE M LLING ASPHALT |
0004 203-02080 18.540 km |
LI NEAR GRADI NG [
0005 211-02060 575.000 n8 |

B BORROW FOR STRUCTURE BACKFI LL [
0006 303-52309 100.000 M |
COVPACTED AGGREGATE FOR SHOULDER, 0, 53 |

0007 305-05204 1100.000 My |
HVA FOR PATCH NG |
0008 305-60400 240.000 My |

COMPACTED AGGREGATE FOR PATCHI NG |
0009 401- 05454 17400.000 My |
QC/ QA HVA | NTERVEDI ATE 12.5 mm  MAI NLI NE|
0010 401- 05456 10900. 000 My |
QU QA HVA SURFACE 9.5 nm MAI NLI NE |
0011 401- 05462 12920.000 My |
QC/ QA HVA | NTERVEDI ATE 12.5 mm SHOULDER|
0012 401- 05464 8100.000 My |
QU QA HVA SURFACE 9.5 nm SHOULDER |

0013 402- 05495 370.000 My |
HVA WEDGE AND LEVEL |
0014 406- 05520 124.000 M |

ASPHALT FOR TACK COAT |

UNI'T PR CE AMOUNT]|
1275. 00000 7650. 00||
105000. 00000 105000. 00,
0. 22000 41052. 00|I
2341. 91000 43419. 01]
11. 12000 6394. 00|I
27.56000 2756. 00||
77.47000 85217. 00|I
5.51000 1322. 40|I

29. 98000 521652. 00|I

33. 33000 363297. OOI

26. 61000 343801. 20||

32. 42000 262602. OOI

32. 30000 11951. 00||
152. 12000 18862. 88||

| (2) 35-1185040

| Nl BLOCK EXCAVATI NG | NC.
UNIT PRI CE AMOUNT]|
650. 00000 3900. OO||
98830. 00000 98830. OOI
0. 50000 93300. OOI
4500. 00000 83430. OOI
18. 00000 10350. OOI
18. 00000 1800. OOI
58. 00000 63800. OOI
15. 00000 3600. OOI
29. 00000 504600. OOI
32. 00000 348800. OOI
29. 00000 374680. OOI
32. 00000 259200. OOI
40. 00000 14800. OOI
225. 00000 27900. OO}

| (3) 34-4272670
| JOHNSON, S.E. COMPANI ES

UNT PRI CE AMOUNT
1575. 00000 9450. 00
175000. 00000 175000. 00
0. 35000 65310. 00
4000. 00000 74160. 00
15. 00000 8625. 00
30. 00000 3000. 00
89. 00000 97900. 00
49. 00000 11760. 00
27. 00000 469800. 00
42. 00000 457800. 00
27. 00000 348840. 00
30. 00000 243000. 00
40. 00000 14800. 00
85. 00000 10540. 00



| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

DATE :
PAGE :

03/ 01/ 00
391 -2

ENG NEER S ESTI MATE: $ 2,671,571.63 ROUTE : 20
CALL ORDER © 391 CONTRACT I D : RS-24669-A COUNTI ES : LAGRANGE
LETTI NG DATE : 02/22/00 10:00 AM DI STRI CT . FT. WAYNE DI STRICT
SET- AS| DE :
| (1) 35-1065659 | (2) 35-1185040 | (3) 34-4272670
| BROOKS CONSTRUCTI ON | NI BLOCK EXCAVATI NG | NC. | JOHANSQN, S.E. COWPAN ES
LINE NO/ |ITEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
__________________________________________ o
0015 501- 02400 LUWP| 10000. 00000 10000. 00| 5560. 00000 5560. 00| 10000. 00000 10000. 00
PROFI LOGRAPH | | |
0016 610- 05527 1560.000 My | 43. 25000 67470. 00| 58. 00000 90480. 00| 40. 00000 62400. 00
HVA FOR APPROACHES | | [
0017 612-04315 46.100 My | 552. 00000 25447. 20| 565. 00000 26046. 50| 552. 00000 25447. 20
ASPHALT MATERI AL FOR UNDERSEAL | | [
0018 612-60410 848. 000 EACH 5. 90000 5003. 20| 8. 00000 6784. 00| 5. 90000 5003. 20
DRI LLED HOLE FOR UNDERSEAL | | [
0019 615- 06520 7.000 EACH 150. 00000 1050. 00| 265. 00000 1855. 00| 275. 00000 1925. 00
MONUMENT, RE- ESTABLI SH | | [
0020 615- 06527 14.000 EACH 400. 00000 5600. 00| 325. 00000 4550. 00| 350. 00000 4900. 00
MONUMENT, SECTI ON CORNER | | |
0021 616- 06405 35.000 My | 44, 97000 1573. 95| 32. 00000 1120. 00| 70. 00000 2450. 00
R PRAP, REVETMENT | | |
0022 715-05123 25.600 m | 319. 13000 8169. 73| 425. 00000 10880. 00| 310. 00000 7936. 00
PIPE, TYPE 1, O RCULAR 600 nm [ [ |
0023 715- 05209 26.200 m | 206. 17000 5401. 65| 300. 00000 7860. 00| 280. 00000 7336. 00
PIPE, TYPE 4, O RCULAR 450 nm [ [ |
0024 715- 05595 21.000 m | 122. 11000 2564. 31| 175. 00000 3675. 00| 195. 00000 4095. 00
Pl PE EXTENSI ON, Cl ROULAR 375 mm | | [
0025 715- 05596 3.000 m | 127. 19000 381. 57| 180. 00000 540. 00| 200. 00000 600. 00
Pl PE EXTENSI ON, Cl ROULAR, 450 mm | | [
0026 715- 46005 7.000 EACH 360. 00000 2520. 00| 185. 00000 1295. 00| 250. 00000 1750. 00
PI PE END SECTION, 375 mm | | [
0027 715- 46010 2.000 EACH 375. 00000 750. 00| 330. 00000 660. 00| 260. 00000 520. 00
PI PE END SECTION, 450 mm | | |
0028 720-44000 3.000 EACH 350. 00000 1050. 00| 280. 00000 840. 00| 500. 00000 1500. 00
CASTI NG ADJUST TO GRADE | |
0029 720-45030 3.000 EACH 1260. 00000 3780. 00| 885. 00000 2655. 00| 1600. 00000 4800. 00
I NLET, E7 | | |
0030 720-45615 1.000 m | 1148. 35000 1148. 35| 1800. 00000 1800. 00| 1500. 00000 1500. 00
I NLET, RECONSTRUCT STRUCTURE | | |
0031 730-03476 2.000 EACH 990. 00000 1980. 00| 910. 00000 1820. 00| 750. 00000 1500. 00
SAFETY METAL END SECTIQN, 4:1, 600 mm | | |
0032 801-01726 1800.000 m | 0. 50000 900. 00| 0. 50000 900. 00| 0. 50000 900. 00
TEMPORARY PAVEMENT NMARKI NG PAI NT, | | |
BROKEN, YELLOW 100 nm | | |
0033 801-04308 6.000 EACH 45. 00000 270. 00| 140. 00000 840. 00| 136. 00000 816. 00
ROAD CLOSURE SI GN ASSEMBLY | | |
0034 801- 06203 1800.000 m | 0. 69000 1242. 00| 1. 10000 1980. 00| 0. 60000 1080. 00

TEMPORARY PAVEMENT MARKI NG 100 mm



| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

DATE :
PAGE :

03/ 01/ 00
391 -3

ENG NEER S ESTI MATE: $ 2, 671, 571. 63 ROUTE : 20
CALL ORDER : 391 CONTRACT ID : RS- 24669- A COUNTI ES : LAGRANGE
LETTI NG DATE : 02/22/00 10:00 AM DI STRI CT : FT. WAYNE DI STRICT
SET- ASI DE :
| (1) 35-1065659 | (2) 35-1185040 | (3) 34-4272670
| BROOKS CONSTRUCTI ON | N'BLOCK EXCAVATI NG | NC. | JOHNSON, S. E. OCOWPANI ES
LINE NO/ | TEM CODE / ALT
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AVMOUNT|  UNIT PRI CE AMOUNT
______________________________________________________________________ 1
0035 801- 06207 1800.000 m | 2. 66000 4788. 00| 3. 73000 6714. 00| 2. 75000 4950. 00
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | [
100 nm | | |
0036 801- 06605 10. 000 EACH| 125. 00000 1250. 00| 85. 00000 850. 00| 81. 00000 810. 00
BARRI CADE, |11A | | |
0037 801- 06606 6.000 EACH 135. 00000 810. 00| 110. 00000 660. 00| 108. 00000 648. 00
BARRI CADE, |11B | | |
0038 801- 06625 36.000 EACH 95. 00000 3420. 00| 53. 00000 1908. 00| 53. 00000 1908. 00
DETOUR ROUTE MARKER ASSEMBLY | |
0039 801- 06640 57.000 EACH 75. 00000 4275. 00| 92. 00000 5244. 00| 87. 00000 4959. 00
CONSTRUCTION SIGN, A | | |
0040 801-06775 LUMP|  110520. 00000 110520. 00|  58855. 00000 58855.00]  95000. 00000 95000. 00
MAI NTAI NI NG TRAFFI C | | |
0041 804- 06771 40.000 EACH 24. 10000 964. 00| 22. 50000 900. 00| 22. 50000 900. 00
DELI NEATOR POST, FLEXI BLE | | |
0042 808- 01226 1300. 000 EACH 6. 55000 8515. 00| 6. 55000 8515. 00| 6. 55000 8515. 00
SNOWPLOWABLE RAI SED PAVEMENT MARKER | | |
CASTI NG | NSTALL | | |
0043 808- 06713 37000.000 m | 0. 13000 4810. 00| 0. 13000 4810. 00| 0. 13000 4810. 00
LINE, PAINT, SOLID, WH TE, 100 nm | |
0044 808- 75240 1400.000 m | 0. 72000 1008. 00| 0. 72000 1008. 00| 0. 72000 1008. 00
LI NE, THERMOPLASTI C, BROKEN, YELLOW | | |
100nm | |
0045 808- 75245 15400.000 m | 0. 72000 11088. 00| 0. 72000 11088. 00| 0. 72000 11088. 00
LI NE, THERVOPLASTIC, SOLID, YELLOW | | |
100mm | I
0046 808- 75994 1300. 000 EACH 3. 50000 4550. 00| 3. 50000 4550. 00| 3. 50000 4550. 00
PRI SMATI C REFLECTOR | | |
0047 808- 06703 1000.000 m | 0. 72000 720. 00| 2.13000 2130. 00| 2. 13000 2130. 00
LI NE, THERMOPLASTIC, SOLID, WA TE, 100mmj | |
0048 808- 75996 1300. 000 EACH| 0. 10000 130. 00| 5. 60000 7280. 00| 3. 50000 4550. 00
SNOWPLOMABLE RAI SED PAVEMENT MARKER, | | |
REMOVE | | |
SECTI ON TOTALS | $ 2,118, 126. 45| $ 2,175, 642.50] $ 2,282, 269. 40
__________________________________________ g
CONTRACT TOTALS | $ 2,118, 126. 45| $ 2,175, 642.50] $ 2,282, 269. 40




I NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 03/01/00
PAGE : 411 -1
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 1, 798, 349. 49 ROUTE : 68
CALL ORDER : 411 CONTRACT 1D : RS-24755-A COUNTI ES : WARRI CK
LETTI NG DATE : 02/22/00 10:00 AM DI STRI CT VI NCENNES DI STRI CT
CONTRACT TIME : 80 WORK DAYS
CONTRACT DESCRI PTI ON : RURAL PROJECT(S) : N A
SET- ASI DE :
VENDOR RANKI NG :
TOTAL % OVER
RANK VENDOR NO. / NAVE BI D LOWBI D
1  35-0626844 RUDCLPH, J.H & CO $ 1,198, 564.13 100. 0000%
2 35-1418333 ROGERS GROUP, | NC. $ 1,260, 068. 00 105. 1314%
3 35-1139301 E & B PAVING |NC $ 1,338, 414. 16 111. 6681%
4 35-2040801 GOHVANN ASPHALT & CONSTRUCTI ON, | NC. $ 1,379, 000.00 115. 0543%
| (1) 35-0626844 | (2) 35-1418333 | (3) 35-1139301
| RUDOLPH, J.H. & CO | ROGERS GROUP, | NC. | E & B PAVING |INC.
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ O
SECTI ON 0001  ASPHALT RESURFACE
I | |
0001 105- 06790 9.000 M | 1250. 00000 11250. 00| 950. 00000 8550. 00| 1600. 00000 14400. 00
FI ELD OFFI CE, 27.9 n2 | | |
0002 105- 06845 LUMP| 9750. 00000 9750. 00| 5000. 00000 5000. 00]  10000. 00000 10000. 00
CONSTRUCTI ON ENGI NEERI NG | | |
0003 110- 01001 LUMP|  59000. 00000 59000.00]  33381. 35000 33381.35|  66900. 00000 66900. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 202- 02272 111.000 m | 25. 00000 2775. 00| 14. 25000 1581. 75| 35. 00000 3885. 00
PAVED S| DE DI TCH, REMOVE | | |
0005 202- 02676 2500.000 My | 0. 01000 25. 00| 3. 40000 8500. 00| 2. 95000 7375. 00
TRANSPORTATI ON OF SALVAGEABLE M LLED | | |
MATERI AL | | |
0006 202- 60820 121550.000 nR | 0. 01000 1215. 50| 0. 24000 29172. 00| 0. 34000 41327. 00
SURFACE M LLI NG, ASPHALT | | |
0007 203-91878 1500.000 m | 13. 00000 19500. 00| 17. 00000 25500. 00| 20. 50000 30750. 00
LI NEAR DI TCH GRADI NG | | |
0008 205- 02229 90.000 m | 25. 00000 2250. 00| 13. 00000 1170. 00| 8. 95000 805. 50
TEMPORARY ERCSI ON AND SEDI MENT CONTROL, | | |
STRAW BALE DI TCH CHECK | | |
0009 211- 02060 250.000 n8 | 12. 90000 3225. 00| 32. 00000 8000. 00| 23. 15000 5787. 50
B BORROW FOR STRUCTURE BACKFI LL | | |
0010 303- 04095 6000.000 My | 10. 00000 60000. 00| 16. 00000 96000. 00| 14. 00000 84000. 00
COMPACTED AGGREGATE FOR SHOULDER, 0, 73 | | |
0011 305- 05204 600.000 My | 85. 00000 51000. 00| 95. 00000 57000. 00| 80. 00000 48000. 00
HVA FOR PATCHI NG | | |
0012 401- 05455 11400. 000 My | 29. 50000 336300. 00| 29. 00000 330600. 00| 32.00000 364800. 00
QT QA HVA | NTERVEDI ATE 19.0 nm MAI NLI NE| | |
0013 401- 05456 9325.000 My | 34. 25000 319381. 25| 33.90000 316117. 50| 36. 00000 335700. 00

QC/ QA HVA SURFACE 9.5 nm MAI NLI NE | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 03/01/00
PAGE : 411 -2
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 1, 798, 349. 49 ROUTE : 68
CALL ORDER © 411 CONTRACT I D : RS-24755-A COUNTI ES : WARRI CK
LETTI NG DATE : 02/22/00 10:00 AM DI STRI CT : VINCENNES DI STRI CT
SET- AS| DE :
| (1) 35-0626844 | (2) 35-1418333 | (3) 35-1139301
| RUDOLPH, J.H & QO | ROGERS GROUP, | NC. |E & B PAVING | NC.
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0014 402- 05493 350.000 My | 42. 50000 14875. 00| 42.00000 14700. 00| 45. 00000 15750. 00
HMVA SURFACE 19.0 nm SHOULDER | | |
0015 402- 05495 100.000 My | 60. 00000 6000. 00| 53. 00000 5300. 00| 55. 00000 5500. 00
HVA WEDGE AND LEVEL | | [
0016 405-05517 35.000 My | 280. 00000 9800. 00| 220. 00000 7700. 00| 360. 00000 12600. 00
ASPHALT FOR PRI VE COAT | | [
0017 406- 05520 68.750 My | 174. 00000 11962. 50| 200. 00000 13750. 00| 202. 00000 13887. 50
ASPHALT FOR TACK COAT | | [
0018 610- 05527 500.000 My | 118. 00000 59000. 00| 72. 25000 36125. 00| 55. 00000 27500. 00
HVA FOR APPROACHES | | [
0019 616- 02320 9400.000 n2 | 2. 00000 18800. 00| 2.90000 27260. 00| 1. 65000 15510. 00
GEOTEXTI LES | | [
0020 616- 06405 4400.000 My | 18. 30000 80520. 00| 16. 00000 70400. 00| 21. 00000 92400. 00
R PRAP, REVETMENT | | |
0021 621- 06559 4000. 000 n2 | 0. 47000 1880. 00| 0. 50000 2000. 00| 0. 70000 2800. 00
MULCHED SEEDING R | | [
0022 715-01354 270.000 m | 67. 50000 18225. 00| 29. 00000 7830. 00| 85. 00000 22950. 00
CLEAN EXI STI NG PI PE | | [
0023 715-05119 18. 330 | 227. 60000 4171. 91| 350. 00000 6415. 50| 234. 00000 4289. 22
PIPE, TYPE 1, O RCULAR 375 nm [ [ |
0024 715-05121 60.600 m | 251. 45000 15237. 87| 380. 00000 23028. 00| 365. 00000 22119. 00
PIPE, TYPE 1, O RCULAR 450 nm [ [ |
0025 715-05123 15.200 m | 225. 00000 3420. 00| 420. 00000 6384. 00| 270. 00000 4104. 00
PIPE, TYPE 1, O RCULAR 600 nm [ [ |
0026 715- 46005 3.000 EACH 443. 00000 1329. 00| 280. 00000 840. 00| 305. 00000 915. 00
PI PE END SECTION, 375 mm | | |
0027 715-46010 10. 000 EACH 430. 00000 4300. 00| 310. 00000 3100. 00| 330. 00000 3300. 00
PI PE END SECTION, 450 mm | | |
0028 715-46020 6. 000 EACH 492. 00000 2952. 00| 375. 00000 2250. 00| 350. 00000 2100. 00
PI PE END SECTION, 600 mm | | |
0029 718-52610 13.000 n8 | 316. 00000 4108. 00| 90. 00000 1170. 00| 150. 00000 1950. 00
AGGREGATE FOR UNDERDRAI NS | | |
0030 718-99153 125.000 n2 | 5. 50000 687. 50| 3. 00000 375. 00| 10. 00000 1250. 00
GEOTEXTI LES FOR UNDERDRAI N | | [
0031 801- 06203 1834.000 m | 2. 65000 4860. 10| 0. 70000 1283. 80| 1. 45000 2659. 30
TEMPORARY PAVEMENT MARKI NG, 100 mm | | |
0032 801- 06207 1834.000 m | 3. 70000 6785. 80| 3. 25000 5960. 50| 3. 65000 6694. 10
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | |
100 mm | | |
0033 801- 06640 34.500 EACH 90. 00000 3105. 00| 80. 00000 2760. 00| 90. 00000 3105. 00

CONSTRUCTI ON SI GN, A



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 03/01/00
PAGE : 411 -3
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 1, 798, 349. 49 ROUTE : 68
CALL ORDER © 411 CONTRACT I D : RS-24755-A COUNTI ES : WARRI CK
LETTI NG DATE : 02/22/00 10:00 AM DI STRI CT : VINCENNES DI STRI CT
SET- AS| DE :
| (1) 35-0626844 | (2) 35-1418333 | (3) 35-1139301
| RUDOLPH, J.H & QO | ROGERS GROUP, | NC. |E & B PAVING | NC.
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0034 801-06775 LUWP| 10000. 00000 10000. 00| 55100. 00000 55100. 00| 22000. 00000 22000. 00
MAI NTAI NI NG TRAFFI C | | |
0035 808-06712 3000.000 m | 0. 13000 390. 00| 0. 15000 450. 00| 0. 13000 390. 00
LINE, PAINT, BROKEN, YELLON 100 mm [ | [
0036 808-06713 36000.000 m | 0. 13000 4680. 00| 0. 15000 5400. 00| 0. 13000 4680. 00
LINE, PAINT, SCOLID, WH TE, 100 nm | | |
0037 808-06714 19600.000 m | 0. 13000 2548. 00| 0. 15000 2940. 00| 0. 13000 2548. 00
LI NE, PAINT, SCLID, YELLOW 100 nmm | | |
0038 808- 75297 3.600 m | 50. 00000 180. 00| 36. 00000 129. 60| 50. 00000 180. 00
TRANSVERSE NARKI NGS, THERMOPLASTI C, [ | |
STOP LI NE, 600nmm | | |
0039 808- 75996 1298. 000 EACH 3. 65000 4737. 70| 3. 00000 3894. 00| 3. 98000 5166. 04
SNOWPLOMBLE RAI SED PAVENMENT MARKER, | | |
REMOVE [ [ |
0040 808- 75998 1318. 000 EACH| 21. 50000 28337. 00| 25. 00000 32950. 00| 21. 50000 28337. 00
SNOAPLOWABLE RAI SED PAVEMENT MARKER | | |
SECTI ON TOTALS | $ 1,198,564. 13| $ 1,260, 068. 00| $ 1,338,414.16
------------------------------------------ Hrm o m m e e e e e e e e e e e ot et e e e e e e o e e e e e e e e e e e e e e e eeoeeeeaao-
CONTRACT TOTALS | $ 1,198,564. 13| $ 1,260, 068. 00| $ 1,338,414.16




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 03/01/00
PACGE : 411 -4
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1, 798, 349. 49 ROUTE : 68
CALL ORDER © 411 CONTRACT I D : RS-24755-A COUNTI ES : WARRI CK
LETTI NG DATE : 02/22/00 10:00 AM DI STRI CT : VINCENNES DI STRI CT

SET- AS| DE :

| (4) 35-2040801
| GOHVANN ASPHALT & CONSTR., |

LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT

SECTI ON 0001  ASPHALT RESURFACE

I
0001 105-06790 9.000 M35 | 1100. 00000 9900. 00|

FIELD OFFICE, 27.9 n2 | |
0002 105- 06845 LUMP| 4000. 00000 4000. 00|
CONSTRUCTI ON ENGI NEERI NG | |
0003 110- 01001 LUMP|  68355. 10000 68355. 10|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | |
0004 202- 02272 111.000 m | 7. 50000 832. 50|
PAVED SI DE DI TCH, REMOVE | |
0005 202- 02676 2500.000 My | 3. 00000 7500. 00|
TRANSPORTATI ON OF SALVAGEABLE M LLED | |
MATERI AL | [
0006 202- 60820 121550.000 12 | 0. 32000 38896. 00|
SURFACE M LLING ASPHALT | |
0007 203- 91878 1500.000 m | 20. 00000 30000. 00|
LI NEAR DI TCH GRADI NG | |
0008 205- 02229 90.000 m | 12. 65000 1138. 50|

TEMPCRARY ERCSI ON AND SEDI MENT CONTRQOL, | |
STRAW BALE DI TCH CHECK | |

|
I
I
I
I
|
I
|
I
|
I
I
I
I
I
I
I
|
B BORROW FOR STRUCTURE BACKFI LL | | |
I
I
I
I
I
I
I
I
I
I
I
I
I
|
I
I
GEOTEXTI LES |

0009 211- 02060 250.000 n8 | 30. 00000 7500. 00|
0010 303- 04095 6000.000 My | 15. 00000 90000. 00|
COVPACTED AGGREGATE FOR SHOULDER 0, 73 | |
0011 305- 05204 600.000 My | 80. 00000 48000. 00|
HVA FOR PATCHI NG | |
0012 401- 05455 11400.000 My | 35. 00000 399000. 00|
QC/ QA HVA | NTERVEDI ATE 19.0 mm  MAI NLI NE| [
0013 401- 05456 9325.000 My | 37. 00000 345025. 00|
QC/ QA HVA SURFACE 9.5 nm MAI NLI NE | |
0014 402- 05493 350.000 My | 43. 00000 15050. 00|
HVA SURFACE 19.0 mm SHOULDER | [
0015 402- 05495 100.000 My | 45. 00000 4500. 00|
HVA WEDGE AND LEVEL | |
0016 405- 05517 35.000 My | 320. 00000 11200. 00|
ASPHALT FOR PRI ME COAT | |
0017 406- 05520 68.750 My | 165. 00000 11343. 75
ASPHALT FOR TACK COAT | |
0018 610- 05527 500.000 My | 52. 00000 26000. 00|
HVA FOR APPROACHES | |
0019 616- 02320 9400.000 n2 | 1. 40000 13160. 00|
|



SNOWPLOMBLE RAI SED PAVEMENT MARKER,
REMOVE

| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 03/01/00
PAGE : 411 -5
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 1, 798, 349. 49 ROUTE : 68
CALL ORDER © 411 CONTRACT I D : RS-24755-A COUNTI ES : WARRI CK
LETTI NG DATE : 02/22/00 10:00 AM DI STRI CT : VINCENNES DI STRI CT
SET- AS| DE :
| (4) 35-2040801 | |
| GOHMANN ASPHALT & CONSTR., || |
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
__________________________________________ o
0020 616- 06405 4400.000 My | 25. 00000 110000. 00| |
R PRAP, REVETNMENT | [ |
0021 621- 06559 4000.000 n2 | 0. 47000 1880. 00| |
MULCHED SEEDING R | [ [
0022 715-01354 270.000 m | 53. 00000 14310. 00| |
CLEAN EXI STI NG PI PE | |
0023 715-05119 18.330 m | 195. 00000 3574. 35| |
PIPE, TYPE 1, C RCULAR 375 mm | |
0024 715-05121 60.600 m | 320. 00000 19392. 00| |
PIPE, TYPE 1, O RCULAR 450 mm [ [ [
0025 715-05123 15.200 m | 345. 00000 5244. 00| |
PIPE, TYPE 1, O RCULAR 600 mm [ [ [
0026 715- 46005 3.000 EACH| 290. 00000 870. 00| |
PI PE END SECTION, 375 mm | | |
0027 715- 46010 10. 000 EACH 305. 00000 3050. 00| |
PI PE END SECTI ON, 450 mm | | [
0028 715- 46020 6. 000 EACH 340. 00000 2040. 00| |
PI PE END SECTION, 600 mm | [ [
0029 718-52610 13.000 n8 | 90. 00000 1170. 00| |
AGGREGATE FOR UNDERDRAI NS | [ [
0030 718-99153 125.000 n2 | 8. 50000 1062. 50| |
GEOTEXTI LES FOR UNDERDRAI N | | |
0031 801- 06203 1834.000 m | 0. 90000 1650. 60| |
TEMPORARY PAVEMENT MARKI NG, 100 mm | [ [
0032 801- 06207 1834.000 m | 2. 80000 5135. 20| |
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | |
100 mm | | |
0033 801- 06640 34.500 EACH| 79. 00000 2725. 50| |
CONSTRUCTI ON SI GN, A | | |
0034 801-06775 LUMP| 31000. 00000 31000. 00| |
MAI NTAI NI NG TRAFFI C | | [
0035 808-06712 3000.000 m | 0. 14000 420. 00| |
LI NE, PAI NT, BROKEN, YELLOW 100 mm | | |
0036 808-06713 36000.000 m | 0. 14000 5040. 00| |
LINE, PAINT, SCOLID, WH TE, 100 nm | | |
0037 808-06714 19600.000 m | 0. 14000 2744. 00| |
LI NE, PAINT, SCLID, YELLOW 100 mm | | |
0038 808- 75297 3.600 m | 35. 00000 126. 00| |
TRANSVERSE NARKI NGS, THERMOPLASTI C, | | |
STOP LINE, 600mm | | |
0039 808- 75996 1298. 000 EACH| 4. 00000 5192. 00| |
|
|



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 03/01/00
PACGE : 411 -6
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1, 798, 349. 49 ROUTE : 68
CALL ORDER © 411 CONTRACT I D : RS-24755-A COUNTI ES : WARRI CK
LETTI NG DATE : 02/22/00 10:00 AM DI STRI CT : VINCENNES DI STRI CT

SET- AS| DE :

| (4) 35-2040801
| GOHVANN ASPHALT & CONSTR., |

LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT

------------------------------------------ o m m o m e m oo e e et m e e e e e e o e e e e o e e e e e e e e e ememeeoaoao-o
0040 808- 75998 1318. 000 EACH 23. 50000 30973. 00| |
SNOAPLOWABLE RAI SED PAVEMENT MARKER | | |
SECTI ON TOTALS | $ 1,379, 000. 00| |

------------------------------------------ o m m o m e e e o e e e e e e e o e e e e e et e e e e e e e e e memeeoaoaooo-

CONTRACT TOTALS | $ 1,379, 000. 00| |




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 03/01/00
PAGE : 421 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 2,693, 989. 31 ROUTE : 52
CALL ORDER . 421 CONTRACT ID : RS-24763-A COUNTI ES : FRANKLI N
LETTI NG DATE : 02/22/00 10:00 AM DI STRI CT . SEYMOUR DI STRICT
CONTRACT TI ME : 75 WORK DAYS
CONTRACT DESCRI PTI ON : RURAL PRAJECT(S) : N A
SET- AS| DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDOR NO. / NAVE BI D LOWN BI D
1 35-1357381 O MARA, DAVE CONTRACTOR $ 1,940, 808. 55 100. 0000%
2 35-1917625 M LESTONE CONTRACTCRS, L. P. $ 2,251,977.34 116. 0329%
3 31-0515195 VALLEY ASPHALT CORPORATI ON $ 2,380, 524.98 122. 6563%
4 35-0918397 R ETH R LEY CONSTRUCTI ON $ 2,487, 800.00 128. 1836%
| (1) 35-1357381 | (2) 35-1917625 | (3) 31-0515195
| O MARA, DAVE CONTRACTOR | M LESTONE CONTRACTORS, L.P. |VALLEY ASPHALT CORPORATI ON
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AVMOUNT| UNIT PRICE AVMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ O
SECTI ON 0001  ASPHALT RESURFACE
I | |
0001 105- 06790 5.000 MOS | 1500. 00000 7500. 00| 1550. 00000 7750. 00| 1200. 00000 6000. 00
FI ELD OFFI CE, 27.9 n2 | | [
0002 110-01001 LUMP|  75000. 00000 75000. 00]  75000. 00000 75000. 00| 7848. 46000 7848. 46
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0003 202- 60820 213169. 000 n2 | 0. 15000 31975. 35| 0. 40000 85267. 60| 0. 17000 36238. 73
SURFACE M LLI NG ASPHALT | | |
0004 303-52309 5316.500 My | 13. 50000 71772. 75| 15. 00000 79747. 50| 11. 76000 62522. 04
COVPACTED AGGREGATE FOR SHOULDER, 0, 53 | | |
0005 305- 05204 1500. 000 My | 60. 00000 90000. 00| 57. 00000 85500. 00| 84. 57000 126855. 00
HVA FOR PATCHI NG | | |
0006 401- 05456 16305. 000 My | 29. 50000 480997. 50| 36. 50000 595132. 50| 35. 32000 575892. 60
QC/ QA HVA SURFACE 9.5 mm MAI NLI NE | | [
0008 401- 06264 LUMP| 3000. 00000 3000. 00| 3700. 00000 3700. 00| 5000. 00000 5000. 00
PROFI LOGRAPH, HVA | | |
0009 402- 05495 1300.000 My | 31. 00000 40300. 00| 44. 00000 57200. 00| 33. 02000 42926. 00
HVA WEDGE AND LEVEL | |
0010 406- 05520 185.000 My | 150. 00000 27750. 00| 190. 00000 35150. 00| 275. 00000 50875. 00
ASPHALT FOR TACK COAT | | |
0011 610- 05527 2214.500 My | 45. 00000 99652. 50| 56. 50000 125119. 25| 46. 25000 102420. 63
HVA FOR APPROACHES | |
0012 801- 06203 8466.000 m | 1. 00000 8466. 00| 0. 15000 1269. 90| 0. 38000 3217.08
TEMPORARY PAVEMENT MARKI NG 100 mm | | [
0013 801- 06207 2822.000 m | 3. 00000 8466. 00| 2.90000 8183. 80| 2.92000 8240. 24
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | [
100 nm | [ |
0014 801- 06640 52.000 EACH| 80. 00000 4160. 00| 90. 00000 4680. 00| 159. 51000 8294, 52

CONSTRUCTI ON SI GN, A | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

DATE : 03/01/
PAGE : 421 -2

00

ENG NEER S ESTI MATE: $ 2,693, 989. 31 ROUTE : 52
CALL ORDER . 421 CONTRACT ID : RS-24763-A COUNTI ES : FRANKLI N
LETTI NG DATE : 02/22/00 10:00 AM DI STRI CT . SEYMOUR DI STRICT
SET- AS| DE :
| (1) 35-1357381 | (2) 35-1917625 | (3) 31-0515195
| O MARA, DAVE CONTRACTCOR | M LESTONE CONTRACTORS, L.P. | VALLEY ASPHALT CORPORATI ON
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
__________________________________________ o
0015 801-06775 LUWP| 25000. 00000 25000. 00| 60000. 00000 60000. 00] 133915. 83000 133915. 83
MAI NTAI NI NG TRAFFI C | | |
0016 808-01226 2128. 000 EACH 7. 00000 14896. 00| 7. 25000 15428. 00| 6. 30000 13406. 40
SNOAPLOWABLE RAI SED PAVEMENT MARKER | | |
CASTI NG, | NSTALL | | |
0017 808-06712 10695.000 m | 0. 15000 1604. 25| 0. 13000 1390. 35| 0. 17000 1818. 15
LI NE, PAI NT, BROKEN, YELLOW 100 mm | | |
0018 808-06713 55890.000 m | 0. 15000 8383. 50| 0. 13000 7265. 70| 0. 17000 9501. 30
LINE, PAINT, SOLID, WH TE, 100 nm | |
0019 808-06714 9698.000 m | 0. 15000 1454. 70| 0. 13000 1260. 74| 0. 17000 1648. 66
LI NE, PAINT, SCLID, YELLOW 100 nm | |
0020 808- 75994 2128. 000 EACH 7.00000 14896. 00| 3. 50000 7448. 00| 4. 50000 9576. 00
PRI SMATI C REFLECTCR | | |
0021 808- 75996 2128. 000 EACH 3. 00000 6384. 00| 3. 00000 6384. 00| 4. 05000 8618. 40
SNOWPLOMBLE RAI SED PAVEMENT MARKER, | | |
REMOVE [ [ |
0022 401- 05454 35275.000 My | 26. 00000 917150. 00| 28. 00000 987700. 00| 33. 02000 1164780. 50
QT QA HVA | NTERVEDI ATE 12.5 mm  MAI NLI NE| | |
0023 720- 44000 4.000 EACH 500. 00000 2000. 00| 350. 00000 1400. 00| 232. 36000 929. 44
CASTI NG ADJUST TO GRADE | | [
SECTI ON TOTALS | $ 1,940, 808. 55| $ 2,251,977. 34| $ 2,380,524.98
__________________________________________ o

CONTRACT TOTALS | $ 1,940, 808. 55 $ 2, 251,977. 34|

$ 2,380,524.98




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 03/01/00
PAGE : 421 -3
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 2,693, 989. 31 ROUTE : 52
CALL ORDER . 421 CONTRACT ID : RS-24763-A COUNTI ES : FRANKLI N
LETTI NG DATE : 02/22/00 10:00 AM DI STRI CT . SEYMOUR DI STRICT

SET- AS| DE :

| (4) 35-0918397 | |
| RETH RILEY CONSTRUCTION | |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT

SECTI ON 0001  ASPHALT RESURFACE

I
0001 105-06790 5.000 M3XS | 2000. 00000 10000. 00|

SNOWPLOMABLE RAI SED PAVEMENT NMARKER |
CASTI NG, | NSTALL

|

FIELD OFFI CE, 27.9 n® | | |
0002 110- 01001 LUWP|  122000. 00000 122000. 00| |
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0003 202- 60820 213169.000 n2 | 0. 34000 72477. 46| |
SURFACE M LLI NG, ASPHALT | | |
0004 303- 52309 5316.500 My | 17. 00000 90380. 50| |
COMPACTED AGGREGATE FOR SHOULDER 0, 53 | | |
0005 305- 05204 1500. 000 My | 75. 00000 112500. 00| |
HVA FOR PATCHI NG | | |
0006 401- 05456 16305.000 My | 37. 85000 617144. 25| |
QY QA HVA SURFACE 9.5 nm MAI NLI NE | | |
0008 401- 06264 LUVP| 7000. 00000 7000. 00| |
PROFI LOGRAPH, HVA | | |
0009 402- 05495 1300.000 My | 36. 00000 46800. 00| |
HVA WEDGE AND LEVEL | | |
0010 406- 05520 185.000 My | 165. 00000 30525. 00| |
ASPHALT FOR TACK COAT | | |
0011 610- 05527 2214.500 My | 57. 00000 126226. 50| |
HVA FOR APPROACHES | | |
0012 801- 06203 8466.000 m | 1. 00000 8466. 00| |
TEMPORARY PAVEMENT MARKI NG, 100 nm | | |
0013 801- 06207 2822.000 m | 3. 75000 10582. 50| |
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | |
100 nm | | |
0014 801- 06640 52.000 EACH 75. 00000 3900. 00| |
CONSTRUCTI ON SI GN, A | | |
0015 801- 06775 LUMP|  56969. 59000 56969. 59| |
MAI NTAI NI NG TRAFFI C | | |
0016 808- 01226 2128.000 EACH 6. 50000 13832. 00| |
| | |

0017 808- 06712 10695.000 m | 0. 01000 106. 95| |
LINE, PAINT, BROKEN, YELLON 100 mm | [ |
0018 808- 06713 55890.000 m | 0. 15000 8383. 50| |
LINE, PAINT, SOLID, WH TE, 100 nm | | |
0019 808- 06714 9698.000 m | 0. 25000 2424. 50| |
LINE, PAINT, SOLID, YELLOW 100 mm | | [
0020 808- 75994 2128.000 EACH 7.00000 14896. 00| |
| |

PRI SVATI C REFLECTOR |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS
ENG NEER S ESTI MATE: $ 2, 693, 989. 31

CALL ORDER . 421 CONTRACT ID : RS-24763-A
LETTI NG DATE : 02/22/00 10:00 AM DI STRI CT . SEYMOUR DI STRICT
SET- AS| DE :

RQUTE : 52

DATE : 03/01/00
PACGE : 421 -4

COUNTI ES : FRANKLI N

| (4) 35-0918397 |
| RIETH RILEY CONSTRUCTION |

LINE NO / | TEM CODE / ALT | |

| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNI'T PRI CE

__________________________________________ o
0021 808- 75996 2128.000 EACH 5. 50000 11704. 00|
SNOWPLOMBLE RAI SED PAVEMENT MARKER, | |
REMOVE [ [
0022 401- 05454 35275.000 My | 31.75000  1119981. 25|
QC/ QA HVA | NTERVEDI ATE 12.5 mm  MAI NLI NE| |
0023 720- 44000 4.000 EACH 375. 00000 1500. 00|
CASTI NG, ADJUST TO GRADE | [
SECTI ON TOTALS | $ 2,487, 800. 00|

__________________________________________ o o e e e e e e e e e e e e e e e e e e e e e e a e e e e e e e e e e e e e — =

CONTRACT TOTALS [ $ 2,487,800.00]

ANOUNT]

UNT PRI CE AMOUNT




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 03/01/00
PAGE : 431 -1
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 4,572, 188. 45 ROQUTE : US 20
CALL ORDER . 431 CONTRACT I D : RS-24793-A COUNTI ES : ST. JOSEPH
LETTI NG DATE : 02/22/00 10:00 AM DI STRI CT . LAPORTE DI STRICT
CONTRACT TIME : 11/01/00 COVPLETI ON DATE
CONTRACT DESCRI PTI ON : URBAN PRAJECT(S) : N A
SET- AS| DE :
VENDOR RANKI NG :
TOTAL % OVER
RANK VENDCR NO. / NAMVE Bl D LOW BI D
1 35- 0918397 R ETH RI LEY CONSTRUCTI ON $ 3,955, 848. 41 100. 0000%
2 35-1120685 WALSH & KELLY, |NC $ 4,298,612.75 108. 6647%
3 38- 1599369 KLETT CONSTRUCTI ON CO $ 4,593,729.61 116. 1250%
4 35-1139301 E & B PAVING | NC $ 5,400, 743.50 136. 5255%
| (1) 35-0918397 | (2) 35-1120685 | (3) 38-1599369
| RFETH RI LEY CONSTRUCTI ON | WALSH & KELLY | KLETT CONSTRUCTI ON CO
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ O
SECTI ON 0001 ASPHALT RESURFACE
I | |
0001 105-01925 9.000 MOS | 1400. 00000 12600. 00| 1500. 00000 13500. 00| 2000. 00000 18000. 00
FIELD OFFICE, 51.1 n? | | |
0002 105- 06845 LUWP| 15000. 00000 15000. 00| 25000. 00000 25000. 00| 10000. 00000 10000. 00
CONSTRUCTI ON ENG NEERI NG | | |
0003 110-01001 LUWP]  183000. 00000 183000. 00| 210000. 00000 210000. 00] 140000. 00000 140000. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 202- 02240 5810.000 n2 | 7.00000 40670. 00| 10. 00000 58100. 00| 6. 60000 38346. 00
PAVEMENT, REMOVE | | |
0005 202- 02241 4720.000 m | 6. 00000 28320. 00| 6. 00000 28320. 00| 6. 00000 28320. 00
GUARDRAI L, REMOVE | | [
0006 202- 60820 193000. 000 n2 | 0. 15000 28950. 00| 0. 25000 48250. 00| 0. 65000 125450. 00
SURFACE M LLI NG, ASPHALT | | |
0007 202-93741 14. 000 EACH 115. 00000 1610. 00| 200. 00000 2800. 00| 115. 00000 .00
GUARD RAI L END TREATMENT, REMOVE | | [
0008 202-94793 270.000 m | 35. 00000 9450. 00| 24. 00000 6480. 00| 45. 00000 12150. 00
BARRI ER, MEDI AN, CONCRETE, REMOVE | | |
0009 202-95027 13. 000 EACH 1550. 00000 20150. 00| 900. 00000 11700. 00| 1600. 00000 20800. 00
| MPACT ATTENUATOR, REMOVE | | [
0010 203-02000 3775.000 n8 | 13. 00000 49075. 00| 15. 00000 56625. 00| 21. 00000 79275. 00
EXCAVATI ON, COVVON | | |
0012 303-52308 700.000 M | 15. 00000 10500. 00| 20. 00000 14000. 00| 20. 00000 14000. 00
COVPACTED AGGREGATE FOR BASE, 0, 53 | | |
0013 303- 60905 2500. 000 My | 17. 00000 42500. 00| 20. 00000 50000. 00| 16. 00000 40000. 00
COVPACTED AGGREGATE FOR SHOULDERS, 0 | | |
0014 304- 04403 1740.000 n8 | 33. 50000 58290. 00| 50. 00000 87000. 00| 27. 55000 47937. 00
SUBBASE FOR CEMENT CONCRETE PAVEMENT | | |
0015 305- 05206 7000.000 My | 20. 00000 140000. 00| 33. 00000 231000. 00| 42. 50000 297500. 00

W DENI NG W TH HVA |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

DATE :
PAGE :

03/ 01/
431 -2

00

ENG NEER S ESTI MATE: $ 4,572, 188. 45 ROQUTE : US 20
CALL ORDER . 431 CONTRACT I D : RS-24793-A COUNTI ES : ST. JOSEPH
LETTI NG DATE : 02/22/00 10:00 AM DI STRI CT . LAPORTE DI STRICT
SET- AS| DE :
| (1) 35-0918397 | (2) 35-1120685 | (3) 38-1599369
| RFETH RI LEY CONSTRUCTI ON | WALSH & KELLY | KLETT CONSTRUCTI ON CO
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
__________________________________________ o
0016 310-04013 950.000 n2 | 115. 00000 109250. 00| 115. 78000 109991. 00| 126. 50000 120175. 00
PATCHI NG, FULL DEPTH, PLAI N CONCRETE | | |
PAVENENT | | |
0017 401- 05455 14800. 000 My | 30. 00000 444000. 00| 30. 00000 444000. 00| 38. 00000 562400. 00
QC QA HVA | NTERVEDI ATE 19.0 nm MAI NLI NE| |
0018 401- 05456 9050. 000 My | 35. 00000 316750. 00| 35. 00000 316750. 00| 40. 85000 369692. 50
QC/ QA HVA SURFACE 9.5 mm MAI NLI NE | |
0019 401- 05463 8400.000 My | 30. 00000 252000. 00| 29. 00000 243600. 00| 36. 50000 306600. 00
QT QA HVA | NTERVEDI ATE 19. 0 nm  SHOULDER| | |
0020 401- 05464 6000. 000 My | 35. 00000 210000. 00| 35. 00000 210000. 00| 39. 00000 234000. 00
QC/ QA HVA SURFACE 9.5 mm SHOULDER | | |
0021 401- 05467 26100.000 m | 0. 50000 13050. 00| 0. 26000 6786. 00| 0. 50000 13050. 00
M LLED HVA CORRUGATI ONS | | |
0022 401- 06264 LUWP| 6000. 00000 6000. 00| 8000. 00000 8000. 00| 5000. 00000 5000. 00
PROFI LOGRAPH, HMVA | | [
0023 402- 05481 2100.000 My | 30. 00000 63000. 00| 30. 00000 63000. 00| 35. 50000 74550. 00
HVA BASE 25.0 nm SHOULDER | | [
0024 406- 05520 90.000 My | 1. 00000 90. 00| 250. 00000 22500. 00| 250. 00000 22500. 00
ASPHALT FOR TACK COAT | | |
0025 501- 05179 5810.000 n2 | 40. 00000 232400. 00| 56. 73000 329601. 30| 56. 75000 329717. 50
CEMENT CONCRETE PAVEMENT, PLAIN, 325 mm | | [
0026 501- 05240 1150.000 m | 35. 00000 40250. 00| 24. 82000 28543. 00| 32. 55000 37432. 50
CONTRACTI ON JO NT, D1 | | |
0027 601-06228 4.000 EACH 53000. 00000 212000. 00| 53000. 00000 212000. 00| 53000. 00000 212000. 00
| MPACT ATTENUATOR, CR WL, 110 knih | | [
0029 601- 94689 9.000 EACH 3722. 74000 33504. 66| 3500. 00000 31500. 00| 3500. 00000 31500. 00
GUARDRAI L END TREATMENT, OS | | [
0030 601-97774 3.000 EACH 2250. 00000 6750. 00| 2250. 00000 6750. 00| 2250. 00000 6750. 00
GUARDRAI L END TREATMENT, OS, SPARE | |
PARTS PACKAGE | | |
0031 601-99105 1565.000 m | 35. 50000 55557. 50| 35. 50000 55557. 50| 35. 50000 55557. 50
GUARDRAI L, W BEAM 1.905 m SPACI NG | | |
0032 602-04137 2130.000 m | 40. 00000 85200. 00| 38. 00000 80940. 00| 42. 00000 89460. 00
BARRI ER, PRECAST CONCRETE, RESET | | |
0033 602- 06032 8020.000 m | 87. 00000 697740. 00| 88. 90000 712978. 00| 88. 90000 712978. 00
BARRI ER, MEDI AN, CONCRETE | | |
0034 602- 06646 1030.250 m | 75. 00000 77268. 75| 86. 00000 88601. 50| 67. 25000 69284. 31
TEMPORARY CONCRETE BARRI ER | | |
0035 602-06729 1375. 000 EACH 3. 95000 5431. 25| 3. 95000 5431. 25| 8. 00000 11000. 00
BARRI ER DELI NEATCR | | |
0036 605- 05523 1550.000 m | 10. 00000 15500. 00| 14. 00000 21700. 00| 14. 00000 21700. 00

CURB, HMA , 4" | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 03/01/00
PAGE : 431 -3
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 4,572, 188. 45 ROQUTE : US 20
CALL ORDER . 431 CONTRACT I D : RS-24793-A COUNTI ES : ST. JOSEPH
LETTI NG DATE : 02/22/00 10:00 AM DI STRI CT . LAPORTE DI STRICT
SET- AS| DE :
| (1) 35-0918397 | (2) 35-1120685 | (3) 38-1599369
| RFETH RI LEY CONSTRUCTI ON | WALSH & KELLY | KLETT CONSTRUCTI ON QO
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0037 605-94811 14.000 EACH 550. 00000 7700. 00| 500. 00000 7000. 00| 500. 00000 7000. 00
CURB TURNOUT | | |
0038 610- 05527 9.300 M | 280. 00000 2604. 00| 80. 00000 744. 00| 100. 00000 930. 00
HVA FOR APPROACHES | | [
0039 616- 06406 450.000 n2 | 25. 00000 11250. 00| 30. 00000 13500. 00| 35. 00000 15750. 00
R PRAP, REVETNMENT | | [
0040 616-96249 450.000 n2 | 4. 00000 1800. 00| 0. 90000 405. 00| 2. 00000 900. 00
GEOTEXTI LE DI TCH LI NER | | [
0041 706- 04500 15.000 EACH| 1900. 00000 28500. 00| 850. 00000 12750. 00| 850. 00000 12750. 00
CONCRETE BARRI ER, TRANSI TI ON | | [
0042 715-05048 13920.000 m | 8. 00000 111360. 00| 5. 90000 82128. 00| 5. 90000 82128. 00
PIPE, TYPE 4, O RCULAR 150 nm [ [ [
0043 715-05118 16.000 m | 115. 00000 1840. 00| 16. 00000 256. 00| 108. 00000 1728. 00
PIPE, TYPE 1, O RCULAR 300 nm | [ |
0044 715- 46000 1.000 EACH 350. 00000 350. 00| 210. 00000 210. 00| 210. 00000 210. 00
PI PE END SECTI ON, 300 mm | | [
0045 718-04880 4.000 EACH 250. 00000 1000. 00| 500. 00000 2000. 00| 500. 00000 2000. 00
OUTLET PROTECTOR, A | | [
0046 718-52610 1420.000 n8 | 28. 00000 39760. 00| 47. 52000 67478. 40| 37. 00000 52540. 00
AGGREGATE FOR UNDERDRAI NS | | [
0047 718-99153 20900. 000 n2 | 0. 50000 10450. 00| 1. 00000 20900. 00| 1. 00000 20900. 00
GEOTEXTI LES FOR UNDERDRAI N | | [
0048 720- 44000 15.000 EACH| 225. 00000 3375. 00| 250. 00000 3750. 00| 240. 00000 3600. 00
CASTI NG ADJUST TO GRADE | [ |
0049 720- 45041 20.000 EACH 1750. 00000 35000. 00| 2350. 00000 47000. 00| 2350. 00000 47000. 00
I NLET, H5 | | |
0050 801-03290 16. 000 EACH 100. 00000 1600. 00| 100. 00000 1600. 00| 100. 00000 1600. 00
CONSTRUCTION SIGN, C | | |
0051 801-03291 4.000 EACH 179. 00000 716. 00| 179. 00000 716. 00| 179. 00000 716. 00
CONSTRUCTI ON SIGN, D | |
0052 801- 06203 6045.000 m | 0. 82000 4956. 90| 0. 10000 604. 50| 0. 40000 2418. 00
TEMPORARY PAVEMENT MARKI NG, 100 mm | | |
0053 801- 06207 3030.000 m | 2. 95000 8938. 50| 2. 00000 6060. 00| 2. 95000 8938. 50
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | |
100 mm | | |
0054 801- 06640 42.000 EACH 100. 00000 4200. 00| 100. 00000 4200. 00| 100. 00000 4200. 00
CONSTRUCTI ON SI GN, A | | |
0055 801- 06645 10. 000 EACH 20. 00000 200. 00| 20. 00000 200. 00| 20. 00000 200. 00
CONSTRUCTI ON SI G\, B | | |
0057 801-06775 LUWP| 45000. 00000 45000. 00| 65000. 00000 65000. 00| 50000. 00000 50000. 00

MAI NTAI NI NG TRAFFI C | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

DATE :
PAGE :

03/ 01/
431 -4

00

GUARDRAI L TERM NAL END SECTI ON, CURVED, |
SI NGLE FACE, GALVAN ZED |

ENG NEER S ESTI MATE: $ 4,572, 188. 45 ROQUTE : US 20
CALL ORDER . 431 CONTRACT I D : RS-24793-A COUNTI ES : ST. JOSEPH
LETTI NG DATE : 02/22/00 10:00 AM DI STRI CT . LAPORTE DI STRICT
SET- AS| DE :
| (1) 35-0918397 | (2) 35-1120685 | (3) 38-1599369
| RFETH RI LEY CONSTRUCTI ON | WALSH & KELLY | KLETT CONSTRUCTI ON QO
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
__________________________________________________________________________________________________ o e e e e e e e e e e e e e e e e mm—
0058 801-09133 3.000 EACH 7600. 00000 22800. 00| 7600. 00000 22800. 00| 7600. 00000 22800. 00
TEMPORARY CHANGEABLE MESSAGE SI GN | | |
0060 804- 04435 150. 000 EACH| 4. 00000 600. 00| 4. 00000 600. 00| 4. 00000 600. 00
DELI NEATOR PCST, REMOVE | | [
0061 804-06740 4.000 EACH 8. 00000 32. 00| 42.00000 168. 00| 42. 00000 168. 00
DELI NEATOR W TH POST, D2 | | [
0062 805- 02503 470.000 m | 1. 50000 705. 00| 1. 50000 705. 00| 1. 50000 705. 00
CABLE, ROADWAY LOOP, 1C 14GA. | | [
0063 805- 06616 4.000 EACH 1630. 00000 6520. 00| 1630. 00000 6520. 00| 1630. 00000 6520. 00
Pl EZO, CLASS |1 | | [
0064 805- 78510 112.000 m | 4. 00000 448. 00| 4. 00000 448. 00| 4. 00000 448. 00
SI GNAL CABLE, 2C 16GA., SH ELDED | | |
0065 805- 78785 4.000 EACH 510. 00000 2040. 00| 510. 00000 2040. 00| 510. 00000 2040. 00
Sl GNAL DETECTOR HOUSI NG | | |
0066 805- 78795 20.000 m | 43. 50000 870. 00| 43. 50000 870. 00| 43. 50000 870. 00
SAW CUT FOR ROADWAY LOOP AND SEALER | | |
0067 808- 03002 250.000 m | 2. 05000 512. 50| 2. 10000 525. 00| 2. 25000 562. 50
LI NE, EPOXY, BROKEN, VWH TE, 100 mm | | |
0068 808- 03631 985.000 m | 2. 05000 2019. 25| 2.10000 2068. 50| 2. 25000 2216. 25
LI NE, EPOXY, SCOLID, WH TE, 100 nm | | |
0069 808- 03632 985.000 m | 2. 05000 2019. 25| 2.10000 2068. 50| 2. 25000 2216. 25
LI NE, EPOXY, SCLID, YELLOW 100 nmm | | |
0070 808-06701 3065.000 m | 0. 79000 2421. 35| 0. 72000 2206. 80| 0. 72000 2206. 80
LI NE, THERMOPLASTI C, BROKEN, WHI TE, | | |
100mMm | |
0071 808-06703 15525.000 m | 0. 79000 12264. 75| 0. 72000 11178. 00| 0. 72000 11178. 00
LI NE, THERMOPLASTI C, SCLID, WH TE, 2100mmm] | |
0072 808-06705 5750.000 m | 1. 57000 9027. 50| 2. 50000 14375. 00| 2. 50000 14375. 00
LI NE, THERMOPLASTI C, SCOLID, WH TE, 200 | | |
mm I I I
0074 808- 75245 15525.000 m | 0. 79000 12264. 75| 0. 72000 11178. 00| 0. 72000 11178. 00
LI NE, THERMOPLASTIC, SQOLID, YELLOW | | |
100nm [ |
0075 808- 75996 900. 000 EACH 3. 03000 2727. 00| 3. 74000 3366. 00| 3. 00000 2700. 00
SNOAPLOWABLE RAI SED PAVEMENT MARKER, | | |
REMOVE [ [ |
0076 808- 75998 900. 000 EACH 24. 00000 21600. 00| 21. 60000 19440. 00| 20. 60000 18540. 00
SNOWPLOMBLE RAI SED PAVEMENT MARKER | | |
0077 601-61390 3.000 EACH 40. 00000 120. 00| 50. 00000 150. 00| 50. 00000 150. 00
|
I



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 03/01/00
PAGE : 431 -5
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 4,572, 188. 45 ROQUTE : US 20
CALL ORDER . 431 CONTRACT I D : RS-24793-A COUNTI ES : ST. JOSEPH
LETTI NG DATE : 02/22/00 10:00 AM DI STRI CT . LAPORTE DI STRICT
SET- AS| DE :
| (1) 35-0918397 | (2) 35-1120685 | (3) 38-1599369
| RFETH RI LEY CONSTRUCTI ON | WALSH & KELLY | KLETT CONSTRUCTI ON QO
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0078 801-06710 170. 000 DAY | 15. 00000 2550. 00| 15. 00000 2550. 00| 15. 00000 2550. 00
FLASHI NG ARROW S| GN | | |
0079 802-02849 5.000 EACH 95. 00000 475. 00| 95. 00000 475. 00| 95. 00000 475. 00
SI GN BRACKET, TOP OF WALL MOUNTED | | [
0080 808- 75297 25.000 m | 24. 00000 600. 00| 24. 00000 600. 00| 8. 50000 212.50

TRANSVERSE MARKI NGS, THERMOPLASTI C, | | I
STOP LI NE, 600nm | | I

0081 803- 02310 155.000 kg | 1. 90000 294. 50| 1. 90000 294. 50] 1. 90000 294. 50
REI NFORCI NG STEEL, SI GN FOUNDATI ON | | |

0082 803- 06031 9.000 nB8 | 360. 00000 3240. 00| 360. 00000 3240. 00| 360. 00000 3240. 00
SI GN FOUNDATI ONS, CONCRETE | | |

0083 202- 51328 LUMP| 895. 00000 895. 00| 895. 00000 895. 00| 895. 00000 895. 00
PRESENT STRUCTURE, REMOVE PORTI ONS | |

0084 803- 03811 1.000 EACH  12345.00000 12345.00]  12345. 00000 12345.00]  12345. 00000 12345. 00
OVERHEAD Sl GN STRUCTURE, BOX TRUSS, | | [
RESET | [ [

SECTI ON TOTALS | $ 3,955, 848. 41| $ 4,298,612 75| $ 4,593,729.61
------------------------------------------ o m m e e e e o m e et e e e e e et e e e e e e e e e e e e e e memeeeeoeo--

CONTRACT TOTALS | $ 3,955, 848. 41| $ 4,298,612 75| $ 4,593,729.61




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 03/01/00
PAGE : 431 -6
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 4,572, 188. 45 ROQUTE : US 20
CALL ORDER . 431 CONTRACT I D : RS-24793-A COUNTI ES : ST. JOSEPH
LETTI NG DATE : 02/22/00 10:00 AM DI STRI CT . LAPORTE DI STRICT
SET- AS| DE :
| (4) 35-1139301 | |
| E & B PAVING | NC. | |
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
SECTI ON 0001  ASPHALT RESURFACE
I I I
0001 105-01925 9.000 MXS | 2200. 00000 19800. 00| |
FIELD OFFICE, 51.1 n2 [ [ [
0002 105- 06845 LUWP| 34000. 00000 34000. 00| |
CONSTRUCTI ON ENG NEERI NG | | [
0003 110-01001 LUWP|  270000. 00000 270000. 00| |
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 202-02240 5810.000 n2 | 12. 68000 73670. 80| |
PAVEMENT, REMOVE | | [
0005 202- 02241 4720.000 m | 8. 21000 38751. 20|
GUARDRAI L, REMOVE | | [
0006 202-60820 193000. 000 n2 | 0. 43000 82990. 00| |
SURFACE M LLI NG, ASPHALT | | |
0007 202-93741 14.000 EACH 229. 50000 3213. 00|
GUARD RAI L END TREATMENT, REMOVE | [ [
0008 202- 94793 270.000 m | 45, 90000 12393. 00| |
BARRI ER, MEDI AN, CONCRETE, REMOVE | | [
0009 202- 95027 13.000 EACH 1581. 00000 20553. 00| |
| MPACT ATTENUATOR, REMOVE | | [
0010 203- 02000 3775.000 nB8 | 21. 42000 80860. 50| |
EXCAVATI ON, COVVON | [ [
0012 303-52308 700.000 My | 15. 38000 10766. 00| |
COVPACTED AGGREGATE FOR BASE, 0, 53 | | |
0013 303- 60905 2500.000 My | 15. 38000 38450. 00| |
COVPACTED AGGREGATE FOR SHOULDERS, 0 | | |
0014 304- 04403 1740.000 nB8 | 32. 85000 57159. 00| |
SUBBASE FOR CEMENT CONCRETE PAVEMENT | | |
0015 305- 05206 7000. 000 My | 50. 59000 354130. 00| |
W DENI NG W TH HVA [ [ [
0016 310-04013 950.000 n2 | 152. 32000 144704. 00| |
PATCHI NG, FULL DEPTH, PLAI N CONCRETE | | |
PAVENENT | [ |
0017 401- 05455 14800. 000 My | 38. 73000 573204. 00| |
QC/ QA HVA | NTERMEDI ATE 19.0 mm MAI NLI NE| | |
0018 401- 05456 9050. 000 My | 49. 57000 448608. 50| |
QT QA HVA SURFACE 9.5 mm MAI NLI NE | | [
0019 401- 05463 8400.000 My | 42. 47000 356748. 00| |
QC/ QA HVA | NTERMEDI ATE 19.0 mm SHOULDER| | |
0020 401- 05464 6000.000 My | 45. 57000 273420. 00| |
I

QT QA HVA SURFACE 9.5 nm SHOULDER | [



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 03/01/00
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TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 4,572, 188. 45 ROQUTE : US 20
CALL ORDER . 431 CONTRACT I D : RS-24793-A COUNTI ES : ST. JOSEPH
LETTI NG DATE : 02/22/00 10:00 AM DI STRI CT . LAPORTE DI STRICT

SET- AS| DE :

| (4) 35-1139301 | |
|E & B PAVING | NC. | |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT

------------------------------------------ o m m o m e m oo e e et m e e e e e e o e e e e o e e e e e e e e e ememeeoaoao-o
0021 401- 05467 26100.000 m | 0. 87000 22707. 00|
M LLED HVA CORRUGATI ONS | |
0022 401- 06264 LUMP| 6600. 00000 6600. 00|
PROFI LOGRAPH, HVA | |
0023 402- 05481 2100.000 My | 39. 56000 83076. 00|
HVA BASE 25.0 mm SHOULDER | [
0024 406- 05520 90.000 My | 154. 00000 13860. 00|
ASPHALT FOR TACK COAT [ |
0025 501- 05179 5810.000 n2 | 54. 04000 313972. 40|
CEMENT CONCRETE PAVEMENT, PLAIN, 325 mm | |
0026 501- 05240 1150.000 m | 29. 35000 33752. 50|
CONTRACTI ON JO NT, DL | |
0027 601- 06228 4.000 EACH  58395.00000 233580. 00|
| MPACT ATTENUATOR, CR W, 110 kmh | [
0029 601- 94689 9.000 EACH 3080. 40000 27723. 60|
GUARDRAI L END TREATMENT, CS | |
0030 601-97774 3.000 EACH 1963. 50000 5890. 50|

GUARDRAI L END TREATMENT, OS, SPARE | I
PARTS PACKAGE | [

0031 601- 99105 1565.000 m | 32. 84000 51394. 60|
0032 602- 04137 2130.000 m | 42. 84000 91249. 20|
BARRI ER, PRECAST CONCRETE, RESET | |
0033 602- 06032 8020.000 m | 102. 00000 818040. 00|
BARRI ER, MEDI AN, CONCRETE | |
0034 602- 06646 1030.250 m | 87. 72000 90373. 53|
TEMPORARY CONCRETE BARRI ER | |
0035 602- 06729 1375.000 EACH| 7. 14000 9817. 50|
BARRI ER DELI NEATCR | |
0036 605- 05523 1550.000 m | 36. 09000 55939. 50|
CURB, HMA , 4" | |
0037 605- 94811 14.000 EACH 11. 00000 154. 00|
CURB TURNOUT | |
0038 610- 05527 9.300 My | 361. 97000 3366. 32|
HVA FOR APPROACHES | |
0039 616- 06406 450.000 n2 | 35. 70000 16065. 00|
Rl PRAP, REVETMENT | [
0040 616- 96249 450.000 n2 | 2.04000 918. 00|
GEOTEXTI LE DI TCH LI NER | |
0041 706- 04500 15.000 EACH 1530. 00000 22950. 00|

|
I
I
I
|
I
|
I
I
I
|
I
:
I
I
I
I
I
GUARDRAI L, WBEAM 1.905 m SPACI NG | | |
I
I
I
I
I
I
I
I
I
I
I
I
I
I
|
I
|
I

CONCRETE BARRI ER, TRANSI Tl ON | [
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TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 4,572, 188. 45 ROQUTE : US 20
CALL ORDER . 431 CONTRACT I D : RS-24793-A COUNTI ES : ST. JOSEPH
LETTI NG DATE : 02/22/00 10:00 AM DI STRI CT . LAPORTE DI STRICT

SET- AS| DE :

| (4) 35-1139301 | |

|E & B PAVING | NC. | |

LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT

------------------------------------------ o m m o m e m oo e e et m e e e e e e o e e e e o e e e e e e e e e ememeeoaoao-o
0042 715- 05048 13920.000 m | 6. 02000 83798. 40| |
PIPE, TYPE 4, CIROULAR 150 nm | | |
0043 715-05118 16.000 m | 110. 16000 1762. 56| |
PIPE, TYPE 1, CROULAR 300 nm [ [ |
0044 715- 46000 1.000 EACH 214. 20000 214. 20| [
Pl PE END SECTION, 300 mm | | |
0045 718- 04880 4.000 EACH 510. 00000 2040. 00| |
OUTLET PROTECTOR, A | | |
0046 718-52610 1420.000 n8 | 37. 74000 53590. 80| |
AGGREGATE FOR UNDERDRAI NS | | |
0047 718-99153 20900.000 n2 | 1. 02000 21318. 00| |
GEOTEXTI LES FOR UNDERDRAI N | | |
0048 720- 44000 15.000 EACH 244. 80000 3672. 00| |
CASTING ADJUST TO GRADE | | |
0049 720- 45041 20.000 EACH 2397. 00000 47940. 00| |
INLET, H5 | | |
0050 801- 03290 16.000 EACH 188. 70000 3019. 20| |
CONSTRUCTI ON SIGN, C | | |
0051 801- 03291 4.000 EACH 147. 90000 591. 60| |
CONSTRUCTI ON SIGN, D | | |
0052 801- 06203 6045.000 m | 1. 10000 6649. 50| |
TEMPORARY PAVEMENT MARKI NG, 100 nm | | |
0053 801- 06207 3030.000 m | 3.30000 9999. 00| |
TEMPORARY PAVEMENT MARKI NG, REMOVABLE, | | |
100 mm | [ |
0054 801- 06640 42.000 EACH 109. 14000 4583. 88| |
CONSTRUCTI ON SIGN, A | | |
0055 801- 06645 10.000 EACH 35. 70000 357. 00| |
CONSTRUCTI ON SIGN, B | | |
0057 801- 06775 LUMP|  244000. 00000 244000. 00| |
MAI NTAI NI NG TRAFFI C | | |
0058 801- 09133 3.000 EACH 7854. 00000 23562. 00| |
TEMPORARY CHANGEABLE MESSAGE SI GN | | |
0060 804- 04435 150. 000 EACH| 4. 08000 612. 00| |
DELI NEATOR POST, REMOVE | | |
0061 804- 06740 4.000 EACH 42. 84000 171. 36| |
DELI NEATOR W TH PCST, D2 | | |
0062 805- 02503 470.000 m | 1. 53000 719. 10| |
CABLE, ROADVAY LOCP, 1C 14GA. | | |
0063 805- 06616 4.000 EACH| 1662. 60000 6650. 40| |
I

Pl EZO, CLASS || | [
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TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 4, 572, 188. 45 ROUTE : US 20
CALL ORDER : 431 CONTRACT 1D : RS-24793-A COUNTIES : ST. JOSEPH
LETTI NG DATE : 02/22/00 10:00 AM DI STRI CT . LAPORTE DI STRI CT
SET- ASI DE :
| (4) 35-1139301 | |
| E & B PAVING | NC. | |
LINE NO/ | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AVMOUNT|  UNIT PRI CE AMOUNT
______________________________________________________________________ 1
0064 805- 78510 112.000 m | 4. 08000 456. 96| [
SI GNAL CABLE, 2C 16GA., SH ELDED | | [
0065 805- 78785 4.000 EACH 520. 20000 2080. 80| |
Sl GNAL DETECTOR HOUSI NG | | |
0066 805- 78795 20.000 m | 44. 37000 887. 40| [
SAW CUT FOR ROADVAY LOOP AND SEALER | | |
0067 808- 03002 250.000 m | 2.09000 522. 50| |
LI NE, EPOXY, BROKEN, WH TE, 100 mm | | |
0068 808- 03631 985.000 m | 2.09000 2058. 65| [
LI NE, EPOXY, SOLID, WH TE, 100 nm | | |
0069 808- 03632 985.000 m | 2.09000 2058. 65| |
LI NE, EPOXY, SOLID, YELLON 100 nm | | |
0070 808- 06701 3065.000 m | 0. 81000 2482. 65| |
LI NE, THERVMOPLASTI C, BROKEN, WHI TE, | | |
100nm | | |
0071 808- 06703 15525.000 m | 0. 81000 12575. 25| |
LI NE, THERVOPLASTIC, SOLID, WH TE, 100mj | |
0072 808- 06705 5750.000 m | 1. 60000 9200. 00| [
LI NE, THERVOPLASTIC, SOLID, VWH TE, 200 | | |
mm I I I
0074 808- 75245 15525.000 m | 0. 81000 12575. 25| |
LI NE, THERVOPLASTIC, SOLID, YELLOW | | |
100nm | |
0075 808- 75996 900.000 EACH 3. 06000 2754. 00| |
SNOWPLOMBLE RAI SED PAVEMENT MARKER, | | |
REMOVE [ [ |
0076 808- 75998 900. 000 EACH| 24. 48000 22032. 00| |
SNOWPLOWABLE RAI SED PAVEMENT MARKER | | |
0077 601- 61390 3.000 EACH| 49. 98000 149. 94| |
GUARDRAI L TERM NAL END SECTI ON, CURVED, | | [
SI NGLE FACE, GALVAN ZED | | |
0078 801- 06710 170.000 DAY | 15. 30000 2601. 00| |
FLASHI NG ARROW SI GN | | |
0079 802- 02849 5.000 EACH 96. 90000 484. 50| |
Sl GN BRACKET, TOP OF WALL MOUNTED | | |
0080 808- 75297 25.000 m | 24. 48000 612. 00| |
TRANSVERSE MARKI NGS, THERMOPLASTI C, | | |
STOP LI NE, 600nm | | I
0081 803- 02310 155.000 kg | 1. 94000 300. 70| |
REI NFORCI NG STEEL, S| GN FOUNDATI ON | | |
0082 803- 06031 9.000 n8 | 367. 20000 3304. 80| |
I

S| GN FOUNDATI ONS, CONCRETE |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 4,572, 188. 45

DATE : 03/01/00
PAGE : 431 -10

RQUTE : US 20

CALL ORDER . 431 CONTRACT I D : RS-24793-A COUNTI ES : ST. JOSEPH
LETTI NG DATE : 02/22/00 10:00 AM DI STRI CT . LAPORTE DI STRICT
SET- AS| DE :

| (4) 35-1139301

| E & B PAVING | NC
LINE NO/ I TEM CODE / ALT

I
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE

AVOUNT]
__________________________________________ e e e e e e e e e e e e e e mmm e mm—
0083 202-51328 LUMP| 912. 90000 912. 90|

PRESENT STRUCTURE, REMOVE PORTI ONS | |
0084 803- 03811 1.000 EACH  12591.90000 12591. 90|
OVERHEAD S| GN STRUCTURE, BOX TRUSS, | [
RESET | I
SECTI ON TOTALS | $ 5,400, 743. 50|
__________________________________________ o e e e e e e e e e e e e e e e e e ———

CONTRACT TOTALS [ $ 5,400, 743. 50|

UNI T PRI CE AMOUNT]|

UNT PRI CE AMOUNT




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 03/01/00
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TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1, 469, 046. 03 ROUTE : 23
CALL ORDER . 437 CONTRACT I D : RS-24796-A COUNTIES : ST. JOSEPH STARKE
LETTI NG DATE : 02/22/00 10:00 AM DI STRI CT . LAPORTE DI STRICT
CONTRACT TI ME : 65 WORK DAYS
CONTRACT DESCRI PTI ON : RURAL PRAJECT(S) : N A
SET- AS| DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDOR NO. / NAVE BI D LOWN BI D
1 35-1120685 WALSH & KELLY, |NC $ 1,251, 569.75 100. 0000%
2 35-0918397 R ETH R LEY CONSTRUCTI ON $ 1,254, 539.00 100. 2372%
3 35-1139301 E & B PAVING |NC $ 1,407, 560. 85 112. 4636%
4 35-0997978 PHEND & BROM, | NC. $ 1,492, 365.06 119. 2394%
| (1) 35-1120685 | (2) 35-0918397 | (3) 35-1139301
| WVALSH & KELLY | RIETH R LEY CONSTRUCTI ON |E & B PAVING |NC.
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AVMOUNT| UNIT PRICE AVMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ O
SECTI ON 0001  ASPHALT RESURFACE
I | |
0001 105- 01925 6.000 MOS | 1500. 00000 9000. 00| 1500. 00000 9000. 00| 2000. 00000 12000. 00
FI ELD OFFICE, 51.1 n2 | | |
0002 105- 06845 LUMP|  11000. 00000 11000. 00|  10000. 00000 10000. 00| 4367. 20000 4367. 20
CONSTRUCTI ON ENG NEERI NG | |
0003 110- 01001 LUMP|  60000. 00000 60000. 00]  60000. 00000 60000. 00]  40000. 00000 40000. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | [
0004 202- 02241 243.000 m | 9. 00000 2187. 00| 9. 00000 2187. 00| 9. 00000 2187. 00
GUARDRAI L, REMOVE | |
0006 202- 60820 17800.000 n2 | 0. 75000 13350. 00| 1. 35000 24030. 00| 1. 67000 29726. 00
SURFACE M LLI NG ASPHALT | | |
0007 202-93741 1.000 EACH 100. 00000 100. 00| 100. 00000 100. 00| 100. 00000 100. 00
GUARD RAI L END TREATMENT, REMOVE | |
0008 203- 03258 1.000 EACH| 4500. 00000 4500. 00| 2000. 00000 2000. 00| 4275. 00000 4275. 00
DRYWVELL | | |
0009 211- 02060 12.000 n8 | 27. 50000 330. 00| 10. 00000 120. 00| 27. 50000 330. 00
B BORROW FOR STRUCTURE BACKFI LL | | [
0010 213-52830 35.000 n8 | 138. 00000 4830. 00| 100. 00000 3500. 00| 138. 00000 4830. 00
FLOMBLE MORTAR | |
0011 303- 04095 5000.000 My | 17. 50000 87500. 00| 5. 00000 25000. 00| 17. 50000 87500. 00
COVPACTED AGGREGATE FOR SHOULDER, 0, 73 | | [
0012 303-52308 160.000 My | 17. 50000 2800. 00| 15. 00000 2400. 00| 35. 94000 5750. 40
COVPACTED AGGREGATE FOR BASE, 0, 53 | | |
0013 305- 05204 205.000 My | 70. 00000 14350. 00| 76. 00000 15580. 00| 77. 81000 15951. 05
HVA FOR PATCHI NG | | |
0014 305- 05206 3800.000 My | 35. 00000 133000. 00| 47. 00000 178600. 00| 34. 69000 131822. 00
W DENI NG W TH HVA | [
0015 401- 05455 11500. 000 My | 27. 00000 310500. 00| 30. 00000 345000. 00| 30. 95000 355925. 00
I

QC/ QA HVA | NTERMEDI ATE 19.0 mm MAI NLI NE



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 03/01/00
PAGE : 437 -2
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 1, 469, 046. 03 ROUTE : 23
CALL ORDER . 437 CONTRACT I D : RS-24796-A COUNTIES : ST. JOSEPH STARKE
LETTI NG DATE : 02/22/00 10:00 AM DI STRI CT . LAPORTE DI STRICT
SET- AS| DE :
| (1) 35-1120685 | (2) 35-0918397 | (3) 35-1139301
| WALSH & KELLY | RFETH RI LEY CONSTRUCTI ON | E & B PAVING | NC.
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0016 401- 05456 8500.000 My | 34. 00000 289000. 00| 33. 00000 280500. 00| 38. 82000 329970. 00
QT QA HVA SURFACE 9.5 mm MAI NLI NE | | |
0017 401- 06264 LUVP| 7000. 00000 7000. 00| 5000. 00000 5000. 00| 6000. 00000 6000. 00
PROFI LOGRAPH, HMVA | | [
0018 402- 05495 600.000 My | 34. 00000 20400. 00| 30. 00000 18000. 00| 35. 29000 21174. 00
HVA WEDGE AND LEVEL | | [
0019 406- 05520 60.000 My | 300. 00000 18000. 00| 0. 10000 6. 00| 163. 00000 9780. 00
ASPHALT FOR TACK COAT | | |
0020 601-01846 4.000 EACH 1550. 00000 6200. 00| 1550. 00000 6200. 00| 1550. 00000 6200. 00
GUARDRAI L TERM NAL SYSTEM W BEAM | | |
CURVED, 3 | | |
0021 601- 06037 4.000 EACH 550. 00000 2200. 00| 550. 00000 2200. 00| 550. 00000 2200. 00
GUARDRAI L END TREATMENT, | | | |
0022 601-99105 273.000 m | 31. 50000 8599. 50| 31. 50000 8599. 50| 31. 50000 8599. 50
GUARDRAI L, W BEAM 1.905 m SPACI NG | | [
0023 605- 05523 40.000 m | 30. 00000 1200. 00| 40. 00000 1600. 00| 79. 67000 3186. 80
CURB, HMVA | | |
0024 605-94811 1. 000 EACH 500. 00000 500. 00| 850. 00000 850. 00| 1412. 22000 1412. 22
CURB TURNOUT | | |
0025 610- 05527 3250.000 My | 34. 00000 110500. 00| 30. 00000 97500. 00| 56. 47000 183527. 50
HVA FOR APPROACHES | | [
0026 615-06520 7.000 EACH 400. 00000 2800. 00| 250. 00000 1750. 00| 353. 00000 2471. 00
MONUMENT, RE- ESTABLI SH | | [
0027 616-02320 1770.000 n2 | 1. 50000 2655. 00| 3. 00000 5310. 00| 5. 67000 10035. 90
GEOTEXTI LES | | |
0028 616- 06401 1750.000 My | 25. 00000 43750. 00| 25. 00000 43750. 00| 20. 79000 36382. 50
Rl PRAP, DUMPED | | [
0029 621- 06559 100. 000 n2 | 7.30000 730. 00| 7. 30000 730. 00| 7. 30000 730. 00
MULCHED SEEDI NG R | | |
0031 718-52610 13.000 n8 | 40. 00000 520. 00| 50. 00000 650. 00| 40. 00000 520. 00
AGGREGATE FOR UNDERDRAI NS | | [
0032 720- 44000 10. 000 EACH 300. 00000 3000. 00| 200. 00000 2000. 00| 400. 00000 4000. 00
CASTI NG ADJUST TO GRADE | | [
0033 720- 45275 1.000 EACH 1250. 00000 1250. 00| 2100. 00000 2100. 00| 1250. 00000 1250. 00
PI PE CATCH BASIN, 600 mm | | |
0035 801- 06203 1345.000 m | 1. 50000 2017. 50| 0. 75000 1008. 75| 2. 50000 3362. 50
TEMPORARY PAVEMENT MARKI NG, 100 mm | | [
0036 801- 06207 1320.000 m | 3. 20000 4224. 00| 3. 75000 4950. 00| 2. 50000 3300. 00
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | |
100 mm | | |
0037 801- 06640 61. 000 EACH 90. 00000 5490. 00| 90. 00000 5490. 00| 76. 00000 4636. 00

CONSTRUCTI ON SI GN, A | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 03/01/00
PAGE : 437 -3
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1, 469, 046. 03 ROUTE : 23
CALL ORDER . 437 CONTRACT I D : RS-24796-A COUNTIES : ST. JOSEPH STARKE
LETTI NG DATE : 02/22/00 10:00 AM DI STRI CT . LAPORTE DI STRICT
SET- AS| DE :
| (1) 35-1120685 | (2) 35-0918397 | (3) 35-1139301
| WALSH & KELLY | RFETH RI LEY CONSTRUCTI ON | E & B PAVING | NC.
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0038 801-06775 LUWP| 45000. 00000 45000. 00| 60000. 00000 60000. 00| 49734. 00000 49734. 00
MAI NTAI NI NG TRAFFI C | | |
0039 808-06713 26200.000 m | 0. 14000 3668. 00| 0. 14000 3668. 00| 0. 15500 4061. 00
LINE, PAINT, SCOLID, WH TE, 100 nm | | |
0040 808- 75240 2020.000 m | 0. 75000 1515. 00| 0. 75000 1515. 00| 0. 77000 1555. 40
LI NE, THERMOPLASTI C, BROKEN, YELLOW | | |
100Mm | | |
0041 808- 75245 13300.000 m | 0. 75000 9975. 00| 0. 75000 9975. 00| 0. 77000 10241. 00
LI NE, THERMOPLASTIC, SOLID, YELLOW | | |
100nm [ |
0042 808- 75297 7.000 m | 24. 25000 169. 75| 24. 25000 169. 75| 16. 00000 112. 00
TRANSVERSE NARKI NGS, THERMOPLASTI C, [ | |
STOP LI NE, 600nmm | | |
0043 720-44015 1.000 EACH 275. 00000 275. 00| 675. 00000 675. 00| 871. 88000 871. 88
CASTING 2, FURNI SH AND ADJUST TO GRADE | | [
0044 621-01004 1.000 EACH 300. 00000 300. 00| 300. 00000 300. 00| 300. 00000 300. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0045 720- 45005 1.000 EACH| 2040. 00000 2040. 00| 2000. 00000 2000. 00| 2040. 00000 2040. 00
I NLET, A2 | | |
0046 715-03403 23.000 m | 188. 00000 4324. 00| 425. 00000 9775. 00| 188. 00000 4324. 00
Pl PE, POLYETHYLENE LI NER, 375 mm | | |
0047 202-02928 1.000 EACH 820. 00000 820. 00| 750. 00000 750. 00| 820. 00000 820. 00
CATCH BASI N, REMOVE | | [
SECTI ON TOTALS | $ 1,251, 569. 75| $ 1, 254,539. 00| $ 1,407,560.85
------------------------------------------ Hrm o e e m e e e e e e e e e e e et e e e e e e o e e e e e e m e e e e e e e e e eemeeeaoaoo-

CONTRACT TOTALS [ $ 1, 251,569. 75| $ 1, 254,539. 00| $ 1,407,560.85




GUARDRAI L TERM NAL SYSTEM W BEAM |

I NDI ANA DEPARTMENT OF TRANSPORTATI CN DATE : 03/ 01/ 00
PAGE : 437 -4
TABULATI ON CF BI DS
ENG NEER S ESTI MATE: $ 1,469, 046. 03 ROUTE : 23
CALL CRDER : 437 CONTRACT 1D : RS- 24796- A COUNTI ES : ST. JOSEPH STARKE
LETTI NG DATE : 02/22/00 10:00 AM DISTRICT  : LAPORTE DI STR CT
SET- ASI DE :
| (4) 35-0997978 | |
| PHEND & BROWN, | NC. | |
LINE NO/ | TEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT
______________________________________________________________________ o
SECTI ON 0001  ASPHALT RESURFACE
| | |
0001 105- 01925 6.000 MS |  1500.00000 9000. 00| |
FIELD CFFICE, 51.1 n | | |
0002 105- 06845 LUMP|  1000. 00000 1000. 00| |
CONSTRUCTI ON ENGI NEERI NG | | |
0003 110- 01001 LUVMP|  75000. 00000 75000. 00| |
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 202-02241 243.000 m | 9. 00000 2187. 00| |
GUARDRAI L, REMOVE | | |
0006 202- 60820 17800.000 n2 | 1. 72000 30616. 00| |
SURFACE M LLING ASPHALT | | |
0007 202- 93741 1.000 EACH 100. 00000 100. 00 |
GUARD RAI L END TREATMENT, REMOVE | | |
0008 203- 03258 1.000 EACH  4550. 00000 4550. 00| |
DRYVEELL | | |
0009 211- 02060 12.000 18 | 24. 00000 288. 00| |
B BORROW FCR STRUCTURE BACKFI LL | | |
0010 213-52830 35.000 n8 | 157. 00000 5495. 00| |
FLOMBLE MORTAR | | |
0011 303-04095 5000.000 My | 17. 00000 85000. 00| |
COMPACTED AGGREGATE FOR SHOULDER, 0, 73 | | |
0012 303-52308 160.000 My | 15. 00000 2400. 00| |
COMPACTED AGGREGATE FOR BASE, 0, 53 | | |
0013 305- 05204 205.000 My | 88. 00000 18040. 00| |
HVA FOR PATCH NG | | |
0014 305- 05206 3800.000 My | 45. 00000 171000. 00| |
W DENI NG W TH HVA | | |
0015 401- 05455 11500.000 My | 32. 00000 368000. 00| |
QU QA HVA | NTERVEDI ATE 19.0 mm  MAI NLI NE| | |
0016 401- 05456 8500.000 My | 38. 00000 323000. 00| |
QU QA HVA SURFACE 9.5 mm MAI NLI NE | | |
0017 401- 06264 LUMP|  7400. 00000 7400. 00| |
PROFI LOGRAPH, HMVA I | |
0018 402- 05495 600.000 My | 45. 00000 27000. 00| |
HVA VEDGE AND LEVEL | | |
0019 406- 05520 60.000 My | 180. 00000 10800. 00| |
ASPHALT FOR TACK COAT | | |
0020 601-01846 4.000 EACH  1550. 00000 6200. 00| |
| |
| |

CURVED, 3 |



LI NE, THERMOPLASTIC, SCLID, YELLOW |

| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 03/01/00
PAGE : 437 -5
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 1, 469, 046. 03 ROUTE : 23
CALL ORDER . 437 CONTRACT ID : RS-24796-A COUNTI ES : ST. JOSEPH STARKE
LETTI NG DATE : 02/22/00 10:00 AM DI STRI CT . LAPORTE DI STRICT
SET- AS| DE :
| (4) 35-0997978 | |
| PHEND & BROWN, | NC. | |
LINE NO/ |ITEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
______________________________________________________________________ T
0021 601- 06037 4.000 EACH 550. 00000 2200. 00| |
GUARDRAI L END TREATMENT, | | | |
0022 601-99105 273.000 m | 31. 50000 8599. 50| |
GUARDRAI L, W BEAM 1.905 m SPACI NG | | |
0023 605- 05523 40.000 m | 37. 00000 1480. 00| |
CURB, HMVA [ [ [
0024 605-94811 1.000 EACH 960. 00000 960. 00|
CURB TURNOUT | [ [
0025 610- 05527 3250.000 My | 68. 00000 221000. 00| |
HVA FOR APPROACHES [ [ [
0026 615- 06520 7.000 EACH 500. 00000 3500. 00| |
MONUMENT, RE- ESTABLI SH | | [
0027 616- 02320 1770.000 n2 | 8. 49000 15027. 30| |
GEOTEXTI LES | | |
0028 616- 06401 1750.000 My | 20. 00000 35000. 00| |
Rl PRAP, DUMPED | [ [
0029 621- 06559 100.000 n2 | 7.30000 730. 00| |
MULCHED SEEDING R | [ [
0031 718-52610 13.000 n8 | 27. 71000 360. 23| |
AGGREGATE FOR UNDERDRAI NS | [ [
0032 720- 44000 10. 000 EACH 497. 00000 4970. 00|
CASTI NG ADJUST TO GRADE | [ [
0033 720- 45275 1.000 EACH| 1600. 00000 1600. 00| |
PI PE CATCH BASIN, 600 mm | [ [
0035 801- 06203 1345.000 m | 1. 28000 1721. 60|
TEMPORARY PAVEMENT MARKI NG, 100 mm | | [
0036 801- 06207 1320.000 m | 3. 25000 4290. 00| |
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | |
100 mm | | |
0037 801- 06640 61. 000 EACH| 90. 00000 5490. 00| |
CONSTRUCTI ON SI GN, A | | |
0038 801-06775 LUMP| 6200. 00000 6200. 00| |
MAI NTAI NI NG TRAFFI C | | |
0039 808-06713 26200.000 m | 0. 13000 3406. 00| |
LINE, PAINT, SCOLID, WH TE, 100 nm | |
0040 808- 75240 2020.000 m | 0. 75000 1515. 00| |
LI NE, THERMOPLASTI C, BROKEN, YELLOW | | |
100mMm | |
0041 808- 75245 13300.000 m | 0. 75000 9975. 00| |
|
I

100nm |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1, 469, 046. 03

RQUTE : 23

DATE : 03/01/00
PAGE : 437 -6

CALL ORDER . 437 CONTRACT I D : RS-24796-A COUNTIES : ST. JOSEPH STARKE
LETTI NG DATE : 02/22/00 10:00 AM DI STRI CT . LAPORTE DI STRICT
SET- AS| DE :
| (4) 35-0997978 | |
| PHEND & BROWN, | NC. | |
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
__________________________________________ o
0042 808- 75297 7.000 m | 24. 25000 169. 75| |
TRANSVERSE NARKI NGS, THERMOPLASTI C, [ | |
STOP LI NE, 600nmm | | |
0043 720- 44015 1.000 EACH 770. 00000 770. 00| |
CASTING 2, FURNI SH AND ADJUST TO GRADE | | |
0044 621-01004 1.000 EACH 300. 00000 300. 00| |
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0045 720- 45005 1.000 EACH 2000. 00000 2000. 00| |
I NLET, A2 | [ |
0046 715-03403 23.000 m | 580. 00000 13340. 00| |
Pl PE, POLYETHYLENE LI NER, 375 mm | | |
0047 202-02928 1.000 EACH 684. 68000 684. 68| |
CATCH BASI N, REMOVE | | |
SECTI ON TOTALS | $ 1,492, 365. 06| |

CONTRACT TOTALS | $ 1,492, 365. 06|




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 03/01/00
PAGE : 441 -1
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 1, 579, 940. 84 ROUTE : SR 205
CALL ORDER . 441 CONTRACT I D : RS-24814-A COUNTI ES : VH TLEY
LETTI NG DATE : 02/22/00 10:00 AM DI STRI CT . FT. WAYNE DI STRICT
CONTRACT TIME : 07/15/00 COVPLETI ON DATE
CONTRACT DESCRI PTI ON : RURAL PRAJECT(S) : N A
SET- AS| DE :
VENDOR RANKI NG :
TOTAL % OVER
RANK VENDCR NO. / NAMVE Bl D LOW BI D
1 35-1065659 BROOKS CONSTRUCTI ON $ 1,392,289.82 100. 0000%
2 34-4272670 JOHNSQN, S. E. COWPAN ES $ 1,409, 979. 48 101. 2705%
3 35-1185040 NI BLOCK EXCAVATI NG | NC. $ 1,411, 469. 32 101. 3775%
4 35-1139301 E & B PAVING | NC $ 1,418, 024.83 101. 8483%
| (1) 35-1065659 | (2) 34-4272670 | (3) 35-1185040
| BROOKS CONSTRUCTI ON | JOHNSON, S. E. COWPAN ES | NI BLOCK EXCAVATI NG | NC.
LINE NO/ ITEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ O
SECTI ON 0001 ASPHALT RESURFACE
I | |
0001 105-06790 5.000 MOS | 1300. 00000 6500. 00| 1700. 00000 8500. 00| 1125. 00000 5625. 00
FI ELD OFFI CE, 27.9 n?2 | | |
0002 105- 06845 LUWP| 3000. 00000 3000. 00| 3000. 00000 3000. 00| 2000. 00000 2000. 00
CONSTRUCTI ON ENG NEERI NG | | |
0003 110-01001 LUWP| 69600. 00000 69600. 00| 75000. 00000 75000. 00| 70000. 00000 70000. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 202- 02271 2.000 EACH 275. 00000 550. 00| 500. 00000 1000. 00| 450. 00000 900. 00
HEADWALL, REMOVE | | |
0005 202- 60820 414.000 n2 | 2. 99000 1237. 86| 10. 50000 4347. 00| 7.00000 2898. 00
SURFACE M LLI NG, ASPHALT | | [
0006 303-52308 44.000 My | 5.51000 242. 44| 55. 00000 2420. 00| 18. 00000 792. 00
COVPACTED AGGREGATE FOR BASE, 0, 53 | | |
0007 303-52309 7380.000 My | 14. 00000 103320. 00| 10. 00000 73800. 00| 12. 00000 88560. 00
COWPACTED AGGREGATE FOR SHOULDER, 0, 53 | | |
0008 305- 05204 155.000 My | 83. 61000 12959. 55| 117. 00000 18135. 00| 100. 00000 15500. 00
HVA FOR PATCHI NG | | |
0009 305-05731 9071.000 My | 29. 30000 265780. 30| 25. 00000 226775. 00| 29. 00000 263059. 00
W DENI NG W TH QC/ QA HVA | | |
0010 401- 05455 13350.000 My | 28. 97000 386749. 50| 29. 00000 387150. 00| 29. 00000 387150. 00
QC/ QA HVA | NTERMEDI ATE 19.0 mm MAI NLI NE| | |
0011 401- 05456 8200.000 My | 33. 13000 271666. 00| 36. 00000 295200. 00| 33. 50000 274700. 00
QT QA HVA SURFACE 9.5 mm MAI NLI NE | | [
0012 402- 05495 4083.000 My | 29. 76000 121510. 08| 30. 00000 122490. 00| 29. 00000 118407. 00
HVA WEDGE AND LEVEL | | [
0013 406- 05520 80.900 My | 150. 36000 12164. 12| 85. 00000 6876. 50| 220. 00000 17798. 00
ASPHALT FOR TACK COAT | | |
0014 610- 05527 1620.000 My | 48. 97000 79331. 40| 60. 00000 97200. 00| 53. 00000 85860. 00

HVA FCR APPROACHES |



SNOWPLOMBLE RAI SED PAVEMENT MARKER,
REMOVE

| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 03/01/00
PACE : 441 -2
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 1,579, 940. 84 ROUTE : SR 205
CALL ORDER : 441 CONTRACT ID : RS-24814-A COUNTI ES : WH TLEY
LETTI NG DATE : 02/22/00 10:00 AM DI STRI CT . FT. WAYNE DI STRI CT
SET- AS| DE :
| (1) 35-1065659 | (2) 34-4272670 | (3) 35-1185040
| BROOKS CONSTRUCTI ON | JOHNSON, S. E. COWPAN ES | NI BLOCK EXCAVATI NG | NC.
LINE NO/ I TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT| UNIT PRICE AMOUNT
__________________________________________ e
0015 730- 03475 3.000 EACH 480. 00000 1440. 00| 600. 00000 1800. 00| 400. 00000 1200. 00
SAFETY METAL END SECTIQON, 4:1, 375 mm | | |
0016 801- 06203 20806.000 m | 0. 33000 6865. 98| 0. 24000 4993. 44| 0. 27000 5617. 62
TEMPORARY PAVEMENT MARKI NG 100 nm | | |
0017 801- 06640 43.000 EACH 55. 00000 2365. 00| 95. 00000 4085. 00| 62. 00000 2666. 00
CONSTRUCTI ON SI GN, A | | |
0019 801-06775 LUWP| 6680. 00000 6680. 00| 35000. 00000 35000. 00| 25200. 00000 25200. 00
MAI NTAI NI NG TRAFFI C | | |
0020 802- 74046 45. 000 EACH 50. 00000 2250. 00| 68. 00000 3060. 00| 57. 00000 2565. 00
SI GN ASSEMBLY, U CHANNEL POSTS, | | |
RELCCATE U Channel & Square Posts | | |
0021 804-06771 20. 000 EACH 20. 00000 400. 00| 31. 00000 620. 00| 22. 50000 450. 00
DELI NEATOR PCST, FLEXI BLE | | |
0022 805- 02327 1.000 EACH 270. 00000 270. 00| 270. 00000 270. 00| 200. 00000 200. 00
SI GNAL DETECTOR HOUSI NG, ADJUST TO GRADE]| | |
0023 805-78470 27.800 m | 4. 00000 111. 20| 4.00000 111. 20| 1. 00000 27.80
SI GNAL CABLE, ROADWAY LOCP, 1C 14GA. | | |
0024 805-78795 8.100 m | 78. 00000 631. 80| 78. 00000 631. 80| 50. 00000 405. 00
SAW CUT FOR ROADWAY LOOP AND SEALER | | |
0025 808-06703 371.000 m | 0. 75000 278. 25| 0. 75000 278. 25| 0. 85000 315.35
LI NE, THERVOPLASTIC, SOLID, WH TE, 100mmj | |
0026 808-06713 25683.000 m | 0. 13000 3338. 79| 0. 13000 3338. 79| 0. 15000 3852. 45
LI NE, PAINT, SOLID, WH TE, 100 nm | |
0027 808- 75240 2173.000 m | 0. 75000 1629. 75| 0. 75000 1629. 75| 0. 85000 1847. 05
LI NE, THERMOPLASTI C, BROKEN, YELLOW | | |
100nm | | |
0028 808- 75245 8812.000 m | 0. 75000 6609. 00| 0. 75000 6609. 00| 0. 85000 7490. 20
LI NE, THERMOPLASTIC, SCLID, YELLOW | | |
100mMm | |
0029 808- 75297 12.000 m | 8. 50000 102. 00| 8. 50000 102. 00| 9. 50000 114. 00
TRANSVERSE MARKI NGS, THERMOPLASTI C, | | |
STOP LINE, 600nm | | [
0030 808-75320 2.000 EACH 55. 00000 110. 00| 55. 00000 110. 00| 62. 00000 124. 00
PAVEMENT NMESSAGE MARKI NGS, | | |
THERMOPLASTI C, LANE | NDI CATI ON ARROW | |
0031 808- 75325 1.000 EACH| 75. 00000 75. 00| 75. 00000 75. 00| 85. 00000 85. 00
PAVEMENT MESSAGE MARKI NGS, | | |
THERVOPLASTI C, WORD (ONLY) [ | |
0032 808- 75996 896. 000 EACH 2.30000 2060. 80| 3. 50000 3136. 00| 1. 85000 1657. 60
|
|



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 03/01/00
PAGE : 441 -3

TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1, 579, 940. 84 ROUTE : SR 205
CALL ORDER . 441 CONTRACT I D : RS-24814-A COUNTI ES : VH TLEY
LETTI NG DATE : 02/22/00 10:00 AM DI STRI CT . FT. WAYNE DI STRICT
SET- AS| DE :
| (1) 35-1065659 | (2) 34-4272670 | (3) 35-1185040
| BROOKS CONSTRUCTI ON | JOHNSON, S. E. COWPAN ES | NI BLOCK EXCAVATI NG | NC.
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0033 808- 75998 896. 000 EACH 20. 75000 18592. 00| 20. 75000 18592. 00| 24. 50000 21952. 00
SNOAPLOWABLE RAI SED PAVEMENT MARKER | | |
0034 801- 06207 1325.000 m | 2.92000 3869. 00| 2. 75000 3643. 75| 1. 85000 2451. 25
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | |
100 mm | | |
SECTI ON TOTALS | $ 1,392, 289. 82| $ 1,409, 979. 48| $ 1,411, 469. 32
------------------------------------------ 5

CONTRACT TOTALS | $ 1,392, 289. 82| $ 1,409, 979. 48| $ 1,411, 469. 32




S| GN ASSEMBLY, U CHANNEL POSTS,
RELOCATE U Channel & Square Posts

| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 03/01/00
PAGE : 441 -4
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 1, 579, 940. 84 ROUTE : SR 205
CALL ORDER . 441 CONTRACT I D : RS-24814-A COUNTI ES : VH TLEY
LETTI NG DATE : 02/22/00 10:00 AM DI STRI CT . FT. WAYNE DI STRICT
SET- AS| DE :
| (4) 35-1139301 | |
| E & B PAVING | NC. | |
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| AMOUNT]| UNI T PRI CE AMOUNT
__________________________________________ o
SECTI ON 0001  ASPHALT RESURFACE
I I I
0001 105-06790 5.000 M3S | 1300. 00000 6500. 00| |
FI ELD OFFI CE, 27.9 n2 | [ [
0002 105- 06845 LUWP| 5000. 00000 5000. 00| |
CONSTRUCTI ON ENG NEERI NG | | [
0003 110-01001 LUWP| 55000. 00000 55000. 00| |
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 202-02271 2.000 EACH 500. 00000 1000. 00| |
HEADWALL, REMOVE | | [
0005 202-60820 414.000 n2 | 5. 00000 2070. 00| |
SURFACE M LLI NG, ASPHALT | [ [
0006 303-52308 44.000 My | 6. 00000 264. 00| |
COVPACTED AGGREGATE FOR BASE, 0, 53 | | |
0007 303-52309 7380.000 My | 12. 00000 88560. 00| |
COWPACTED AGGREGATE FOR SHOULDER, 0, 53 | | |
0008 305- 05204 155.000 My | 140. 00000 21700. 00| |
HMVA FOR PATCHI NG | [ [
0009 305-05731 9071.000 My | 31. 00000 281201. 00| |
W DENI NG W TH QC/ QA HVA | [ [
0010 401- 05455 13350.000 My | 28. 00000 373800. 00| |
QT QA HVA | NTERVEDI ATE 19.0 mm  MAI NLI NE| [ [
0011 401- 05456 8200.000 My | 33. 00000 270600. 00| |
QT QA HVA SURFACE 9.5 mm  MAI NLI NE | [ [
0012 402- 05495 4083.000 My | 30. 00000 122490. 00| |
HVA WEDGE AND LEVEL | [ |
0013 406- 05520 80.900 My | 163. 00000 13186. 70| |
ASPHALT FOR TACK COAT | | [
0014 610- 05527 1620. 000 My | 50. 00000 81000. 00| |
HVA FOR APPROACHES | | |
0015 730-03475 3.000 EACH 600. 00000 1800. 00| |
SAFETY METAL END SECTIQN, 4:1, 375 mm | | |
0016 801-06203 20806.000 m | 0. 24000 4993. 44| |
TEMPORARY PAVEMENT MARKI NG, 100 mm | [ |
0017 801- 06640 43.000 EACH 106. 00000 4558. 00| |
CONSTRUCTI ON SI GN, A | |
0019 801-06775 LUWP| 40000. 00000 40000. 00| |
MAI NTAI NI NG TRAFFI C | | |
0020 802- 74046 45. 000 EACH 112. 00000 5040. 00| |
I
I



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 03/01/00
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TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1, 579, 940. 84 ROUTE : SR 205
CALL ORDER . 441 CONTRACT I D : RS-24814-A COUNTI ES : VH TLEY
LETTI NG DATE : 02/22/00 10:00 AM DI STRI CT . FT. WAYNE DI STRICT

SET- AS| DE :

| (4) 35-1139301 | |
|E & B PAVING | NC. | |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT

------------------------------------------ o m m o m e m oo e e et m e e e e e e o e e e e o e e e e e e e e e ememeeoaoao-o
0021 804-06771 20.000 EACH 49. 50000 990. 00|
DELI NEATOR POST, FLEXI BLE | |
0022 805- 02327 1.000 EACH 150. 00000 150. 00|
SI GNAL DETECTOR HOUSI NG, ADJUST TO GRADE] |
0023 805- 78470 27.800 m | 0. 50000 13. 90|
SI GNAL CABLE, ROADWAY LOOP, 1C 14GA | |
0024 805- 78795 8.100 m | 30. 00000 243. 00|
SAW CUT FOR ROADWAY LOCP AND SEALER | |
0025 808- 06703 371.000 m | 0. 75000 278. 25|
LINE, THERMOPLASTIC, SOLID, WM TE, 100mmj |
0026 808- 06713 25683.000 m | 0. 13000 3338. 79
LINE, PAINT, SOLID, WA TE, 100 nm | |
0027 808- 75240 2173.000 m | 0. 75000 1629. 75|
LI NE, THERMOPLASTI C, BROKEN, YELLOW | |
100mMm | |
0028 808- 75245 8812.000 m | 0. 75000 6609. 00|
LINE, THERMOPLASTIC, SOLID, YELLOW | |
0029 808- 75297 12.000 m | 8. 50000 102. 00|

TRANSVERSE MARKI NGS, THERMOPLASTI C, | |
STOP LINE, 600mm | |
0030 808- 75320 2.000 EACH 55. 00000 110. 00|
PAVEMENT MESSAGE MARKI NGS, | |
THERMOPLASTI C,  LANE | NDI CATI ON ARROW | |
0031 808- 75325 1.000 EACH 75. 00000 75. 00|
PAVEMENT MESSAGE MARKI NGS, | |

|
I
|
I
|
I
|
I
|
I
|
I
|
I
I
I
100nm | | |
I
I
I
I
I
I
I
THERMOPLASTI C, WORD ( ONLY) | | |
I

I

I

I

I

I

I

I

I

0032 808- 75996 896.000 EACH 4. 00000 3584. 00|
SNOWPLOMBLE RAI SED PAVEMENT MARKER, | |
REMOVE | [
0033 808- 75998 896. 000 EACH 21. 75000 19488. 00|
SNOWPLOMBLE RAI SED PAVEMENT MARKER | |
0034 801- 06207 1325.000 m | 2.00000 2650. 00|
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | |
100 mm | [
SECTI ON TOTALS | $ 1,418, 024. 83|
------------------------------------------ o m e e m o e e et e e e e e e e e m e e e e e o e e e e e e e e e e e memeeieoao-n

CONTRACT TOTALS | $ 1,418, 024. 83| |
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TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 847, 675. 82 RQUTE : US 33
CALL ORDER . 447 CONTRACT I D : RS-24817-A COUNTI ES : ADANS
LETTI NG DATE : 02/22/00 10:00 AM DI STRI CT . FT. WAYNE DI STRICT
CONTRACT TIME : 06/30/00 COVPLETI ON DATE
CONTRACT DESCRI PTI ON : RURAL PRAJECT(S) : N A
SET- AS| DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDCR NO. / NAVE BI D LOW BI D
1 35-1065659 BROCKS CONSTRUCTI ON $  774,806.12 100. 0000%
2 35-1145884 L | C A CONSTRUCTI ON $  775,807.45 100. 1292%
3 34-4272670 JOHNSON, S.E. COVPANI ES $  865,392.15 111. 6914%
| (1) 35- 1065659 | (2) 35-1145884 | (3) 34-4272670
| BROOKS CONSTRUCTI ON [L1 C A CONSTRUCTI ON | JOHNSON, S.E. COVPAN ES
LINE NO / | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNI'T PRI CE AMOUNT|  UNIT PRI CE AVOUNT
------------------------------------------ o m m o m e e o e e et e e e e e e e e e et e e e e e e e e e e meeoeoaooo-
SECTI ON 0001  ASPHALT RESURFACE
I I |
0001 105- 01925 6.000 M5 | 1155. 00000 6930. 00| 1500. 00000 9000. 00| 1575. 00000 9450. 00
FIELD OFFICE, 51.1 n2 | | |
0002 110- 01001 LUMP|  38700. 00000 38700.00|  38000. 00000 38000.00|  49000. 00000 49000. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0003 202- 60820 7325.000 n2 | 1. 33000 9742. 25| 1. 30000 9522. 50| 1. 85000 13551. 25
SURFACE M LLING ASPHALT | | |
0004 303- 52308 300.000 My | 5. 51000 1653. 00| 8. 00000 2400. 00| 15. 00000 4500. 00
COVPACTED AGGREGATE FOR BASE, 0, 53 | | |
0005 303-52309 3700.000 My | 13. 14000 48618. 00| 10. 80000 39960. 00| 10. 00000 37000. 00
COVPACTED AGGREGATE FOR SHOULDER 0, 53 | | |
0006 305- 05204 800.000 My | 56. 34000 45072. 00| 66. 00000 52800. 00| 56. 00000 44800. 00
HVA FOR PATCHI NG | |
0007 401- 05454 7400.000 My | 26. 46000 195804. 00| 27.00000 199800. 00| 25. 00000 185000. 00
QC/ QA HVA | NTERVEDI ATE 12.5 mm  MAI NLI NE| | |
0008 401- 05456 6155.000 My | 31. 97000 196775. 35 34. 00000 209270. 00| 41. 00000 252355. 00
QC/ QA HVA SURFACE 9.5 nm MAI NLI NE | | |
0009 402- 05495 3700.000 My | 29. 89000 110593. 00| 28. 00000 103600. 00| 33. 00000 122100. 00
HVA WEDGE AND LEVEL , 9.5 mm | | |
| NTERVEDI ATE M XTURE | |
0010 406- 05520 57.000 My | 150. 36000 8570. 52| 206. 00000 11742. 00| 160. 00000 9120. 00
ASPHALT FOR TACK COAT | | |
0011 605- 52807 30.000 m | 153. 77000 4613. 10| 60. 00000 1800. 00| 130. 00000 3900. 00
CURB AND GUTTER, COVBI NED | |
0012 608- 04396 27.000 EACH 66. 00000 1782. 00| 60. 00000 1620. 00| 81. 00000 2187. 00
SHOULDER DRAI N | | |
0013 610- 05527 990.000 My | 43.03000 42599. 70| 41. 50000 41085. 00| 41. 00000 40590. 00
HVA FOR APPROACHES | | |
0014 615- 06520 6.000 EACH 150. 00000 900. 00| 250. 00000 1500. 00| 350. 00000 2100. 00

MONUMENT, RE- ESTABLI SH | [ |
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TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 847, 675. 82 RQUTE : US 33
CALL ORDER . 447 CONTRACT I D : RS-24817-A COUNTI ES : ADANS
LETTI NG DATE : 02/22/00 10:00 AM DI STRI CT . FT. WAYNE DI STRICT
SET- AS| DE :
| (1) 35-1065659 | (2) 35-1145884 | (3) 34-4272670
| BROOKS CONSTRUCTI ON |L 1 C A CONSTRUCTI ON | JOHNSQON, S.E. COWPAN ES
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0015 616- 06405 50.000 My | 25. 35000 1267. 50| 30. 00000 1500. 00| 50. 00000 2500. 00
R PRAP, REVETNMENT | | |
0017 801- 06203 1400.000 m | 3. 28000 4592. 00| 0. 65000 910. 00| 1. 00000 1400. 00
TEMPORARY PAVEMENT MARKI NG, 100 mm | | [
0018 801- 06207 1475.000 m | 0. 82000 1209. 50| 2. 25000 3318. 75| 1. 50000 2212.50
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | |
100 mm | | |
0019 801- 06640 25.000 EACH 95. 00000 2375. 00| 95. 00000 2375. 00| 95. 00000 2375. 00
CONSTRUCTI ON SI GN, A | | |
0020 801-06775 LUWP| 23350. 00000 23350. 00| 15300. 00000 15300. 00| 50000. 00000 50000. 00
MAI NTAI NI NG TRAFFI C | | |
0021 804-06771 10. 000 EACH 62. 00000 620. 00| 62. 00000 620. 00| 62. 00000 620. 00
DELI NEATCR PCST, FLEXI BLE | | |
0022 808-06703 17500.000 m | 0. 66000 11550. 00| 0. 66000 11550. 00| 0. 74000 12950. 00
LINE, THERMOPLASTIC, SOLID, Wd TE, 100mm | |
0023 808- 75240 960.000 m | 0. 66000 633. 60| 0. 66000 633. 60| 0. 74000 710. 40
LI NE, THERMOPLASTI C, BROKEN, YELLOW | | [
100mMm | | |
0024 808- 75245 8000.000 m | 0. 66000 5280. 00| 0. 66000 5280. 00| 0. 74000 5920. 00
LI NE, THERMOPLASTIC, SOLID, YELLOW | | |
100mMm | | |
0025 808- 75996 430. 000 EACH 2. 50000 1075. 00| 4. 00000 1720. 00| 3. 85000 1655. 50
SNOWPLOMBLE RAI SED PAVEMENT MARKER, | | |
REMOVE [ [ |
0026 808- 75998 430. 000 EACH| 24. 42000 10500. 60| 24. 42000 10500. 60| 21. 85000 9395. 50
SNOAPLOWABLE RAI SED PAVEMENT MARKER | | |
SECTI ON TOTALS | $ 774, 806. 12| $ 775, 807. 45| $ 865, 392. 15
------------------------------------------ e o e e m e e e e e et e e e e et e e o e e e o e e e e e e m e e e e e e e e e eemeeeeoaoo-

CONTRACT TOTALS [ $ 774, 806. 12| $ 775, 807. 45| $ 865, 392. 15







